
STAMFORD SOUTH K-8 SCHOOL
QTY U/M

UNI

T

Lower School 
(Lockwood Ave.)

Upper School 
(Horton St.)

TOTAL ESTIMATED CONSTRUCTION BUDGET $61,410,121 $67,774,690

OWNERS ESTIMATED "SOFT" COSTS - TO BE CONFIRMED BY OWNER

1 LAND ACQUISITION: NONE $0 $0
2 CITY STAFF COSTS 1 LS $300,000 $300,000
3 ARCHITECT / ENGINEER FEES, CONSULTANTS 1 LS $3,991,658 $4,405,355 6.50%
4 ENVIRONMENTAL CONSULTANT  (HAZARDOUS MATERIALS) 1 LS $150,000 $150,000
5 SURVEYS, BORINGS, GEOTECHNICAL REPORT 1 LS $65,000 $65,000
6 TRAFFIC STUDY 1 LS $30,000 $30,000
7 TESTING, INSPECTIONS, SPECIAL INSPECTIONS 1 LS $150,000 $150,000
8 INDEPENDENT STRUCTURAL REVIEW 1 LS $0 $0
9 INDEPENDENT CODE COMPLIANCE (LOCAL) REVIEW 1 LS $20,000 $20,000

10 OTHER CONSULTANTS 1 LS $100,000 $100,000
11 PRINTING, MAILING, ALLOWANCE 1 LS $30,000 $30,000
12 PROGRAM ADMINISTRATIVE COSTS 1 LS $50,000 $50,000
13 FURNITURE, EQUIPMENT (Lower School - K-4) 591 Stud. $886,500
14 FURNITURE, EQUIPMENT (Upper School - K5-8) 473 Stud. $851,400
15 A. FURNITURE CONSULTANT In A/E Fees In A/E Fees

16 TELEPHONE SYSTEM $150,000 $150,000
17 TECHNOLOGY  EQUIPMENT (Lower School K-4) 591 Stud. $886,500
18 TECHNOLOGY  EQUIPMENT (Upper School - K5-8) 473 Stud. $851,400
19 A. TECHNOLOGY CONSULTANT,  IN ABOVE In A/E Fees In A/E Fees

20 SECURITY SYSTEM In Const. Costs In Const. Costs

21 A. SECURITY CONSULTANT In A/E Fees In A/E Fees

22 BUILDER'S RISK INSURANCE 1 LS $100,000 $100,000
23 MOVING EXPENSES, STORAGE 1 LS $100,000 $100,000
24 BOND COUNSEL FEES 1 LS $0 $0 0.00%
25 LEGAL EXPENSES 1 LS $40,000 $40,000
26 SHORT TERM FINANCING  ( ALLOWANCE ) $0 $0
27 STATE PERMIT FEE ( 0.26 / 1000 OF CONST. COST ) 1 LS In Const. Costs In Const. Costs

28 COMMISSIONING 1 LS $100,000 $100,000
29 UTILITIES  ( DURING CONSTRUCTION  ) $100,000 $100,000
30 OWNERS REPRESENTATIVE 1.50% $921,152 $1,016,620
31 MISC. EXPENSES
32 SUB-TOTAL BEFORE OWNER CONTINGENCY $8,170,810 $8,609,775

33 OWNERS CONTINGENCY 4.50%
$3,131,142 $3,437,301

ESTIMATED TOTAL OF OWNERS "SOFT" COSTS: $11,301,952 $12,047,076

18.40% 17.78%

1,500.00

1,500.00
1,800.00

1,800.00


