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RED HATCH

Remove Non-Asbestos-Containing Pipe Insulation and Fitting Insulation in Vicinity of Air Handler Units.  Clean Area with Shockwave Following Removal.  Conduct Work in a One Layer Negative Pressure Mold Containment.  Conduct PCM Final Air Clearance.

BLUE HATCH

Remove Mold Growth Impacted Drywall and Asbestos-Containing Joint Compound in Entirety.  Remove Non-Asbestos Pipe Insulation and Fitting Insulation.  Clean Area with Shockwave Following Removal.  Conduct Work in An Asbestos Abatement Containment.  Conduct TEM Final Air Clearance.
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Remove 25 SF of Drywall and Asbestos-Containing Joint Compound From Top of Closet/Bathroom.  Clean Area with Shockwave Following Removal.  Conduct Work in Asbestos Abatement Containment.  Conduct PCM Final Air Clearance.
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RED HATCH/GREEN HATCH

Clean Walls and Top of Closet/Bathroom 
Drywall, Pipe Fittings, and Air Handler Unit
with Shockwave. HEPA Vacuum Roofing Debris and Dust/Debris Prior to Cleaning.

KMcCarthy
Text Box
Remove 25 SF of Mold growth Impacted Drywall and 
Asbestos-Containing Joint Compound From Top of 
Closet/Bathroom.  Clean Area with Shockwave Following 
Removal.  Conduct Work in Asbestos Abatement Containment.  
Conduct PCM Final Air Clearance.
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Text Box
Remove 50 SF of Water Damaged Drywall and Asbestos
-Containing Joint Compound From Top and Bottom of Overhang.  
Clean Area with Shockwave Following Removal.  Conduct Work
in Asbestos Abatement Containment. Conduct PCM Final Air Clearance.
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Remove 25 SF of Mold Growth
Impacted Drywall and 
Asbestos-Containing 
Joint Compound From Top 
of Closet and 10 SF of 
Mold Growth Impacted Drywall
and Asbestos-Containing Joint
Compound from Closet Ceiling.  
Clean Area with Shockwave 
Following Removal.  
Conduct Work in Asbestos 
Abatement Containment.
Conduct PCM Final 
Air Clearance.
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Text Box
Remove 2 SF of 
Asbestos-Containing 
Floor Tile/Mastic in 2 
Locations Where Holes 
are.  Conduct Work in 
An Asbestos Abatement
Contianment.  Conduct 
PCM Final Air Clearance
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Text Box
Remove 10 SF of Mold Growth Impacted
Drywall and Asbestos-Containing Joint
Compound From Top of Closet/Bathroom.
Clean Area with Shockwave Following 
Removal.  Conduct Work in 
Asbestos Abatement Containment.  
Conduct PCM Final Air Clearance.
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