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Stacey 
Meekins, AICP
Principal + National Practice 
Leader, Complete Streets

Ms. Meekins is a leading expert in multi-modal safety 
and mobility. She has focused her career on help-
ing communities implement solutions to make their 
transportation systems more inclusive; establishing 
safer, more inviting environments that promote and 
empower walking and bicycling as integral modes of 
transportation.

Relevant Experience
Vision Zero South Side Neighborhood Action Plan, CHICAGO, IL

Sam Schwartz is leading a neighborhood-based action plan to improve 

traffic safety in two high crash areas on the City’s south side in neigh-

borhoods that have long experienced disinvestment. The team is using 

a deliberately immersive approach in the community to allow commu-

nity leaders to help shape the overall engagement process so that the 

resulting plan is truly community-driven and therefore responsive to their 

unique needs and concerns. Ms. Meekins serves as the Project Manager 

for this plan.

Vision Zero Implementation and Action Plan, ANN ARBOR, MI

Sam Schwartz was contracted by the City of Ann Arbor to develop a 

5-year action plan to improve traffic safety throughout the city. A key 

component of this effort is the planning, design, and installation of quick-

build treatments at some of the sites with the highest crash severity. Ms. 

Meekins serves as the Project Manager for this plan.

Alabama Avenue SE Corridor Safety Study, WASHINGTON, DC

Ms. Meekins served as the Complete Streets advisor on this compre-

hensive safety study for the District Department of Transportation. The 

goal of the project was to identify operational and safety improvements 

along a 4-mile section of Alabama Avenue. Key issues along the corridor 

included speeding, limited safe pedestrian crossings, an inhospitable 

pedestrian realm, and a lack of bicycle facilities. Ms. Meekins assist-ed the 

team with identifying options for multimodal improvements, such as new 

and enhanced crosswalk markings, rapid flash beacons, curb bump-outs, 

pedestrian refuge islands, and buffered bike lanes. Crossing improve-

ments were prioritized at key destinations.

Years of Experience
18 Years

Education
Master Urban Planning + 
Policy
University of Illinois at Chicago, 
2005

B.S. Civil Engineering
Northwestern University, 2000

Certifications
American Institute of Certified 
Planners

Professional Affiliations
American Planning Association

Lambda Alpha International, 
Ely Chapter

Presentations
Vision Zero: From Concept 
to Practice, Vision Zero 
Symposium, Ontario Traffic 
Council, 2021; Virtual

Industrial Areas in Transition, 
American Planning Association 
National Planning Conference, 
2019; San Francisco, CA

Equity in Bikeshare, Panel 
Moderator, WTS Annual 
Conference, 2015; Chicago, IL



2

WE WANT TO WORK WITH YOU!

January 20, 2023
To Whom it May Concern,

Street Plans is delighted to submit a proposal to develop Stamford’s Vision Zero Action Plan. With long-time 
partners at Sam Schwartz Engineering andlocal partner in David Woods, FAICP of GreenWoods Associates, 
we are a Team of professionals committed to excellence and responsiveness. We offer a breadth of national 
and regional Connecticut experience and are passionate about creating safer roadways systems that 
calibrate best practices to local contexts. We are also a team committed to conducting fun and engaging 
digital and in-person public outreach activities and look forward to working closely with the Stamford 
community. 

Collectively, our Team has completed more than a dozen Vision Zero Action Plans or related initiatives 
across the Country. At our core, we believe the epidemic of traffic violence is preventable and that a 
multidisciplinary Safe Systems Approach must be integrated at all levels of government to dramatically 
reduce and eventually eliminate serious injuries and fatalities. The City of Stamford has a crucial role to play 
at the local level and we are heartened by its commitment to achieving Vision Zero by 2032. So what is Vision 
Zero? 

Vision Zero is a multidisciplinary approach to reducing crashes and fatalities for all roadway users. It uses a 
data driven approach to center those who are most vulnerable amongst us: the young, the old, and those 
who walk, bike, and roll as a means of transportation. In this regard, Vision Zero differs from related traffic 
safety strategies in that it combines demographic and traffic collision data to reduce harmful disparities 
(modal choice, race, income, age) in the transportation network. Vision Zero Action Plans set forth clear 
actions, establish timelines, and offer metrics for evaluating progress. If done well, Vision Zero is not an 
empty slogan or some far-off goal; it’s an armature for aligning a City’s resources system behind one 
overarching goal: zero roadway deaths. 

Is it possible to achieve Vision Zero by 2032?

Yes! Over the past six years we at Street Plans have worked closely with the City of Jersey City (pop 275,000) 
to achieve zero roadway deaths. In 2022, we did it four years ahead of the goal. How did we do it? By working 
closely and consistently with the City and the broader community, to author numerous plans (including a 
Vision Zero Action Plan) that resulted in a steady stream of initiatives to reduce harm. This multipronged 
work has included collaboration across City departments but was focused largely on the reallocation of 
roadway space along the High-Injury Network and the installation  of a wide range of traffic-calming 
countermeasures. In this regard, we have leaned heavily on the application of Tactical Urbanism - low-cost, 
high impact demonstration, pilot, and interim design projects  - to speed up project delivery and provide a 
platform for ongoing community engagement.  

Alongside Sam Schwartz Engineering and GreenWoods Associates, we appreciate the opportunity to bring 
our team’s experience to, and work alongside, the City of Stamford. Thank you for your consideration.

Let’s get to work!

Mike Lydon, CNU-A | Principal & Co-Founder
Street Plans
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PROJECT TEAM

Dana Wall | Project Director 
Project Manager

John Gonzalez | Project Planner
Project Planner

Stacey Meekins, AICP | Principal
QA/QC

Donald R. Tone, PE | Principal
Project Engineer

Byron A. Nicholas, PP, AICP |
Senior Planner II

Project Planner

Jesse McGowan, AICP | Associate
Project Manager

Katherine Nickel, AICP |
Transportation Planner

Project Planner

David W. Woods, PhD, FAICP, PP 
| Principal

Project Advisor

Stacey 
Meekins, AICP
Principal + National Practice 
Leader, Complete Streets

Ms. Meekins is a leading expert in multi-modal safety 
and mobility. She has focused her career on help-
ing communities implement solutions to make their 
transportation systems more inclusive; establishing 
safer, more inviting environments that promote and 
empower walking and bicycling as integral modes of 
transportation.

Relevant Experience
Vision Zero South Side Neighborhood Action Plan, CHICAGO, IL

Sam Schwartz is leading a neighborhood-based action plan to improve 

traffic safety in two high crash areas on the City’s south side in neigh-

borhoods that have long experienced disinvestment. The team is using 

a deliberately immersive approach in the community to allow commu-

nity leaders to help shape the overall engagement process so that the 

resulting plan is truly community-driven and therefore responsive to their 

unique needs and concerns. Ms. Meekins serves as the Project Manager 

for this plan.

Vision Zero Implementation and Action Plan, ANN ARBOR, MI

Sam Schwartz was contracted by the City of Ann Arbor to develop a 

5-year action plan to improve traffic safety throughout the city. A key 

component of this effort is the planning, design, and installation of quick-

build treatments at some of the sites with the highest crash severity. Ms. 

Meekins serves as the Project Manager for this plan.

Alabama Avenue SE Corridor Safety Study, WASHINGTON, DC

Ms. Meekins served as the Complete Streets advisor on this compre-

hensive safety study for the District Department of Transportation. The 

goal of the project was to identify operational and safety improvements 

along a 4-mile section of Alabama Avenue. Key issues along the corridor 

included speeding, limited safe pedestrian crossings, an inhospitable 

pedestrian realm, and a lack of bicycle facilities. Ms. Meekins assist-ed the 

team with identifying options for multimodal improvements, such as new 

and enhanced crosswalk markings, rapid flash beacons, curb bump-outs, 

pedestrian refuge islands, and buffered bike lanes. Crossing improve-

ments were prioritized at key destinations.

Years of Experience
18 Years

Education
Master Urban Planning + 
Policy
University of Illinois at Chicago, 
2005

B.S. Civil Engineering
Northwestern University, 2000

Certifications
American Institute of Certified 
Planners

Professional Affiliations
American Planning Association

Lambda Alpha International, 
Ely Chapter

Presentations
Vision Zero: From Concept 
to Practice, Vision Zero 
Symposium, Ontario Traffic 
Council, 2021; Virtual

Industrial Areas in Transition, 
American Planning Association 
National Planning Conference, 
2019; San Francisco, CA

Equity in Bikeshare, Panel 
Moderator, WTS Annual 
Conference, 2015; Chicago, IL

Veronica Rivas Plaza | Project Designer
Project Designer

Mike Lydon, CNU-A | Principal
Principal In-Charge

Anthony Garcia, RA | Principal
QA/QC
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PRIME CONSULTANT

Street Plans is an internationally sought after and award-winning transportation planning, urban design, and research-
advocacy practice. Founded in 2009, our team has a unique and strong track record of integrating the technical 
details of transportation planning and street design with broader land use, urban design, and economic development 
goals. We work with local, regional, state, and national governments; not-for-profits; foundations; and private sector 
companies to reach bold traffic safety goals and deliver meaningful change - quickly. As such, Street Plans is renowned 
as the leading practitioner and steward of the global Tactical Urbanism methodology. The firm has helped pioneer the 
development, delivery, and evaluation of  “Quick Build” projects that deliver pilot and interim transportation projects as a 
means for helping communities determine what works and what does not before investing limited dollars in long-term 
transformations. 

Founded in Miami Beach in 2009, Street Plans is an NYC MBE certified business that maintains offices in South Florida, 
the Bay Area, Atlanta, Pittsburgh, New York City, and Upstate New York. The firm is currently working on a range of 
transportation projects in Jersey City, NJ; New Haven, Hartford, New Britain, Willimantic, Groton, and Torrington, CT; 
Culver City and Livermore, CA; Memphis, TN; Senoia, GA; and across New York City. Street Plans also serves as a key 
advisor to Waka Kotahi - New Zealand Transport Agency on the development of the Innovating Streets for People 
program. 

Firm principal Mike Lydon will serve as the project’s Principal-In-Charge and primary contact. Mike will be supported by 
Dana Wall, Street Plans’ Project Director who will closely manage all project deliverables.

PUBLIC ENGAGEMENT + OUTREACH
Outreach is central to our work. We conduct a variety of 
workshop and outreach methods to bring the planning to 
the people. 

• Meeting + Workshop Facilitation
• Demonstration, Pilot, + Interim Design Projects
• Project Branding + Communications
• Project + Program Websites
• Web-Based Community Planning + Engagement Tools
• Policy + Program Development

TRANSPORTATION PLANNING
We are leading experts at the creation of transportation 
safety plans that are aimed at expanding the number of 
transportation options available to people, and minimizing 
safety risk for all road users. Our focus on short-term 
implementation has been used by communities around 
the world to get infrastructure built now. 

• Vision Zero Action & Evaluation Plans
• Bicycle & Pedestrian Planning
• Greenway + Trail Plans
• Quick-Build Corridor Redesigns
• Comprehensive Plan Transportation Elements
• Street Design Standards
• Complete Streets Design Guides

www.street-plans.com

Firm References
Barkha Patel, AICP
Director, Department of Infrastructure, City of Jersey City
201-547-5021 | bpatel@jcnj.org

Caitlin Palmer
Principal Community Development Planner, Capitol Region Council of Governments (CRCOG) 
(860) 724-4435 | cpalmer@crcog.org

Carlos Cruz-Casas, P.E.
Chief Innovation Officer, Miami-Dade County
786-442-5248 | cruzc@miamidade.gov  

lbuttenwieser
Highlight
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• 2019 APA Award, Avenue 3 Miami
• 2019 APA Award, GoHuman Tactical 

Urbanism Demonstration Projects
• 2018 Charter Award, Biscayne 

Green 
• 2017 Cintas Award
• 2017 Seaside Prize

• 2016 FLASLA, Biscayne Green
• 2015 Charter Award, North Beach 

Plan
• 2015 Charter Award, Plan el Paso
• 2015 Charter Award, Code SMTX
• 2014 Charter Award, Jean Lafitte
• 2014 Charter Award, Hamilton

Select Publications

The Monocle Guide to Building Better 
Cities. 2018

Tactical Urbanism. 2015 Public Space Stewardship Guide. 
2014

Tactical Urbanist’s Guide to Materials 
and Design, Vol. 1. 2016

The Open Streets Guide. 2012

Fast-Tracked: A Tactical Transit Study. 
2019

Asphalt Art Guide. 2019Streets for Pandemic Response & 
Recovery. 2020

Streets for Voting. 2020

Streets for Voting
A Guide For Improving the Pandemic Voting Experience 

- Version 1.0 -

AWARDS & PUBLICATIONS
Awards
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Mike Lydon, CNU-A | Principal | New York City
Mike Lydon is a Principal and Co-Founder of Street Plans, leading the firm’s New York City office. 
Mike is an internationally sought after planner, author, speaker, and designer of livable cities. He was 
named by Planetizen in 2018 as one of the 100 most influential urbanists. Mike has lead more than 
100 temporary and permanent street redesign projects across the United States and delivered more 
than 275 keynotes, workshops, trainings, and lectures, exerting a global influence on how people 
think about transforming the public realm. 

Mike is the creator and primary author of the The Open Streets Project and the globally acclaimed 
digital series Tactical Urbanism: Short-Term Action, Long-Term Change Vol. 1 – 5. With Tony Garcia, 
Mike is the recipient of the 2017 Seaside Prize and co-author of the full-length book Tactical 
Urbanism, published by Island Press in March 2015, and honored by Planetizen as one of the top 10 
planning books of the year. Mike also collaborated with Andres Duany and Jeff Speck in writing The 
Smart Growth Manual, published by McGraw-Hill in 2009. Mike most recently co-authored NACTO’s 
Streets for Pandemic Response and Recovery and the Streets for Voting Guide, which seeks to help 
cities and boards of elections utilize streets and other public spaces for election activities. 

Mike currently serves on Transportation Alternative’s Executive Committee for the New York City 
Harbor Ring project and is an advisor to the Bicycle Coalition of Maine. Before launching Street 
Plans in 2009, Mike worked for Smart Growth Vermont, the Massachusetts Bicycle Coalition, and 
Ann Arbor’s GetDowntown Program. From 2006 – 2009 Lydon worked for Duany Plater-Zyberk 
and Company (DPZ), an international leader in the practice of smart growth planning, design, and 
research techniques. 

Select Projects
•  Safe Routes for All Citywide Active Transportation Plan, New Haven, CT
•  Downtown New Haven Transportation Action Plan, New Haven, CT
•  Quick-Build Design + Implementation Plan, Groton, CT
•  East End Streets, Bridgeport, CT
•  Housatonic Rail-with-Trail Extension Plan, Housatonic, CT
•  Clay Arsenal Traffic Calming Plan, Hartford, CT
•  Complete Streets Regional Quick-Build Design Guide, Capitol Regional Council of Governments, CT
•  Vision Zero Evaluation & Annual Reporting, Jersey City, NJ
•  Let’s Ride JC Bicycle Master Plan + Bikeway Design Guide, Jersey City, NJ     
•  JC Walks Pedestrian Enhancement Plan + Demonstration Projects, Jersey City, NJ  
•  Washington Boulevard Redesign Striping + Signage Plan, Jersey City, NJ  
•  Bergen Square Redesign, Jersey City, NJ
•  Grand Street Quick-Build Design Plan, Jersey City, NJ                
•  Keyport Complete Streets Design Guide, Keyport, NJ
•  Vision Zero Conceptual Designs, New York, NY
•  Providence City Walk Phase I, Providence, RI
•  Somerville Bike Network Plan, Somerville, MA
•  Picture Main Street 25% Design Plan + Pilot Project, Northampton, MA
•  SoHo Broadway Public Realm Framework + Vision Plan, New York, NY
•  New York City Strategic Trails Plan, New York, NY
•  Philly Free Streets Strategic Plan, Philadelphia, PA
•  Connect Waldorf Bicycle + Pedestrian Connectivity Plan, Waldorf, MD                                                     
•  Burlington Quick Build Program Design + Materials Guide, Burlington, VT
•  PlanBTV Walk/Bike Master Plan, Burlington, VT  

Education:
•  University of Michigan, 
Master of Urban Planning
•  Bates College, B.A. 
American Cultural 
Studies

Licenses + Affiliations: 
• CNU-Accredited 
Professional
• Association for 
Pedestrian and Bicycle 
Professionals

Experience:
18 years

RESUMES



7

Education:
•  University of Miami 
School of Architecture, 
Master of Architecture
•  New York University, 
B.A. Architecture & 
Urban Design

Recent Awards:
2019 IDA Award, Coxe 
Avenue
2018 Charter Award, 
Biscayne Green
2017 Cintas Fellowship
2017 Seaside Prize
2016 FLASLA, Biscayne 
Green
2015 Charter Award, 
North Beach Plan

Licenses + Affiliations: 
State of FL Licensed 
Architect: AR97799

Experience:
18 years

Anthony Garcia, RA | Principal | South Florida 
Tony Garcia is a Principal of Street Plans, and leads the firm’s South Florida office. With over 17 years 
experience, Tony is a leader in the field of urban planning, and balances day-to-day management of 
the firm with writing, speaking, and advocating for great streets and public spaces.

Tony’s work has appeared in, or been featured by Forbes, Atlantic Cities, and Next City, among many 
others. Tony is a coauthor of the globally acclaimed series Tactical Urbanism: Short-Term Action, 
Long-Term Change and of the full-length book Tactical Urbanism, published by Island Press in March 
2015, which was named by Planetizen as one of the top ten books of the year. Tony is the recipient 
of the 2017 Cintas Foundation Fellowship in Architecture and together with Mike Lydon, was the 
recipient of the 2017 Seaside Prize for contributions to the fields of architecture and urban planning. 

Prior to launching the firm’s Miami office, Anthony was Project Director for six years at the Dover 
Kohl & Partners affiliated architecture firm Chael Cooper & Associates, and from 2008 to 2012 
he was the Publisher and Managing editor of the transportation blog TransitMiami.com, an award 
winning web journal dedicated to public participation and discourse in South Florida. 

In addition to being a licensed architect, Tony formerly served as the Chairman of Miami-based 
nonprofit Green Mobility Network, and was a part time adjunct professor at the University of Miami 
School of Architecture. He also founded the Ludlam Trail project, which will result in the largest 
addition of park space and trail infrastructure in Miami-Dade County in the last fifty years. 

Select Projects:
•  Miami-Dade County Vision Zero Plan, Miami-Dade County, FL
•  Move Culver City, Culver City, CA
•  Go Ojai Trail Connectivity Interim Design project, Ojai, CA
•  BikeNWA Trail Connectivity Pilot Projects, Northwest AR (Bella Vista, Bentonville, & Rogers)
•  The Ludlam Trail Project
•  Kalihi Quick Build Crosswalk Project, Honolulu, HI
•  Crosstown Greenway Pilot Project, Key West, FL
•  North Beach Master Plan, Miami Beach, FL
•  Miami Beach Bike/Walk Master Plan and Street Design Guide, Miami Beach, FL
•  Village of Pinecrest U.S. 1 Mobility Plan, Pinecrest, FL
•  Ponderay Greenways Action Plan, Ponderay, ID
•  Ponderay Sub-Area Plan & Charrette, Ponderay, ID
•  Burlington Quick Build Program Design + Materials Guide, Burlington, VT
•  Hands On Exchange Bicycle + Pedestrian Pilot Project, Akron, OH
•  Coxe Avenue Corridor Pilot Project, Asheville, NC
•  Miami-Dade Transportation Quick-Build Program, Miami, FL
•  Biscayne Green Pilot Project, Miami, FL
•  Southern California Association of Governments GoHuman Campaign Demonstration Projects, 9 
Cities
•  Rue Vendome Interim Design Project, Miami Beach, FL
•  100 RC Resiliency Workshops in Buenos Aires, Santa Fe, Quito, New Orleans. 
•  City of Miami Bicycle Master Plan, Miami, FL
•  University of Miami Pedestrian Safety Plan, Coral Gables, FL
•  City of Coral Gables Bicycle/Pedestrian Plan, Coral Gables, FL
•  East Cut Community Benefit District Public Realm Plan, San Francisco, CA
•  Magic City Innovation District Predevelopment Plan, Miami, FL
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Dana Wall | Project Director | Upstate New York
Dana Wall is Street Plans’ Project Director with a background in transportation planning and public 
space programming. 

At Street Plans, Dana has implemented over 25 Quick Build projects, and has contributed her urban 
design and planning skills to a wide variety of active transportation projects. She recently completed 
the City of New Haven’s first active transportation citywide plan, and is currently leading the 
production of events and programming for Hazelwood Green in Pittsburgh, PA. 

Dana was the Principal Investigator for the firm’s 2019 research publication, Fast-Tracked: A Tactical 
Transit Study, sponsored by the Transportation Research Board, and is managing the delivery of a 
large-scale bicycle and pedestrian pilot project for the City of Livermore, CA. 

Dana previously served on the board of TransitAlliance Miami, a local nonprofit advocating for safer 
biking, walking, and transit infastructure in Miami-Dade County.  

Select Projects:
•  Safe Routes for All Citywide Active Transportation Plan, New Haven, CT
•  Complete Streets Regional Quick-Build Design Guide, Capitol Regional Council of Governments, CT
•  ActiveCT Pedestrian Safety Quick-Build Project, Norwich, CT
•  Let’s Ride JC Bicycle Master Plan + Bikeway Design Guide, Jersey City, NJ
•  Keyport Complete Streets Design Guide, Keyport, NJ
•  Providence City Walk Phase I, Providence, RI
•  Move Culver City, Culver City, CA
•  BTactical Complete Streets Pilot Project, Deerfield Beach, FL
•  Hazelwood Local @ Hazelwood Green, Pittsburgh, PA
•  Go Ojai Demonstration Project, Ojai, CA  
•  Crosstown Greenway Pilot Project, Key West, FL
•  New York City Strategic Trails Plan, New York, NY
•  Fast-Tracked: A Tactical Transit Study, Nationwide
•  Coxe Avenue Corridor Interim Design Project, Asheville, NC
•  Wexford Innovation District Placemaking + Activation Strategy, 6 cities
•  Hands On Exchange Bicycle + Pedestrian Pilot Project, Akron, OH
•  Yerba Buena Street Life Plan + Charrette, San Francisco, CA
•  Rue Vendome Interim Design Plaza, Miami Beach, FL
•  Miami-Dade Transportation Quick-Build Program, Miami, FL
•  East Cut Community Benefit District Public Realm Plan, San Francisco, CA
•  Biscayne Green Pilot Project, Miami, FL 
•  Southern California Association of Governments GoHuman Campaign Demonstration Projects, 9 
Cities
•  Shore to Core Pedestrian Demonstration Project, West Palm Beach, FL
•  Burlington Quick Build Program Design + Materials Guide, Burlington, VT
•  Northwest Arkansas Bicycle + Pedestrian Pilot Projects; Bella Vista, Bentonville, 
Rogers, AR

Speaking Engagements:
•  “Return to Public Spaces: Designing for Reintegration and the New Normal”, TRB Annual Meeting, 
January 2023
•  “Tactical Transit: Current Research”, Railvolution, September 2019
•  “Play with your City: Beyond Conventional Engagement”, CNU 27, June 2019
•  “Creating Value through Tactical Urbanism”, CNU 27, June 2019
•  “From Pop-Up to Stay Up”, Walk/Bike/Places, September 2018
•  “Tactical Resilience”, Walk/Bike/Places, September 2018
•  “From Asphalt to Activation”, Walk/Bike/Places, September 2018
•  “Scaling Up Tactical Urbanism”, CNU 26, May 2018

Education:
•  University of Michigan, 
Master of Urban 
Planning, Physical 
Planning
•  University of Michigan, 
Master of Science, 
Environmental Planning
•  University of California, 
Los Angeles, B.A. 
Communications

Experience:
6.5 years
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Education:
•  University of Miami, 
Bachelor of Architecture

Experience:
5.5 years

John Gonzalez | Project Planner | New York City 
John Jairo Gonzalez is a Project Planner in Street Plans’ New York City office. He has a background in 
architecture, historic preservation, and sustainable design. He believes that “good architecture, urban 
design, and providing more transportation options can transform how people interact and engage 
with their city and themselves.”

At Street Plans, John has led a number of technical design and rendering efforts. This includes 
producing the re-striping plans and designs for major city corridors like Jersey City’s Washington 
Boulevard and Akron’s Exchange Street; developing the permitting drawings for the Miami-Dade 
Transportation Quick-Build Program transportation pilot project program, all of the section and plan 
drawings for the Waldorf Bicycle and Pedestrian Connectivity Plan, and the creation of renderings for 
the Magic City Innovation District Predevelopment Plan, among other projects.

John received a Bachelor of Architecture with a minor in Industrial Engineering from the University 
of Miami, and he was commemorated with an Honorable mention for the 2013 Miami Resiliency 
Competition which focused on incorporating ideas to retrofit houses in high flood areas. 

Select Projects:
•  Safe Routes for All Citywide Active Transportation Plan, New Haven, CT
•  ActiveCT Pedestrian Safety Quick-Build Project, New Haven, CT
•  Year of Open Space, Jersey City, NJ 
•  On-Call Implementation Services, Jersey City, NJ
•  Washington Boulevard Redesign Striping + Signage Plan, Jersey City, NJ  
•  Keyport Complete Streets Design Guide, Keyport, NJ
•  Madison Avenue Redesign Striping + Signage Plan, Memphis, TN 

Veronica Rivas Plaza | Project Designer | New York City 
Veronica is a Project Designer in Street Plans’ New York City office. She has a background in 
architecture, urban design, and sustainable city-making. She believes that design should be informed 
by the social, ecological, and cultural environments that shape our lives and advocates for creating 
more walkable communities to improve quality of life for all.

Prior to joining Street Plans, Veronica worked on a variety of architecture and urban design projects 
that span urban and rural contexts, with goals of fostering inclusion and diversity in social housing, 
and planning for more active, walkable communities where residents are close to daily needs While 
at KTH, Royal Institute of Technology in Stockholm, Sweden, Veronica investigated ‘living streets’ 
or pedestrian-friendly environments as part in collaboration with The Stockholm Traffic Office 
developing placemaking strategies for people-centered streets.

Select Projects:
• Quick-Build Design + Implementation Plan, Groton, CT
• Broadway All the Way Corridor Master Plan, Louisville, KY
• Meatpacking District On-Call Tactical Urbanism Implementation Plans, New York, NY
• Soho Broadway Public Realm Vision + Framework Plan, New York, NY
• Our City, Our Spaces! A Materials, Tool, and Equipment Library for Neighborhood-Led Activities 
Guide, Washington D.C.

Education:
• KTH Royal Institute of 
Technology 
M.S., Urbanism Studies
• The City College of 
New York, Bachelors of 
Architecture

Experience:
7 years
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Firm Overview

Sam Schwartz is a 160-person firm with a talented team of professional planners, engineers, 
designers, and data scientists in nine offices around the United States: Chicago, New York City, 
Jersey City, Philadelphia, Washington D.C., Tampa, Los Angeles, Oakland, and Seattle. With 
over 27 years of practice on a wide array of complex transportation issues, Sam Schwartz is a 
national leader in safety and multimodal mobility. In addition to our core transportation plan-
ning and engineering disciplines, we pride ourselves on our ability to relate complex transpor-
tation concepts to a wide audience through clear text and engaging graphics. Our staff has 
supported Complete Streets policy development on the state and municipal levels, providing 
best practices research, local technical support and training. Final products have included 
Safety Acton Plans, Complete Streets Implementation Plans and Vision Zero programs and 
initiatives.

Sam Schwartz offers a forward-looking but pragmatic approach to traffic safety and Vision 
Zero and holds unparalleled technical and problem-solving expertise across its staff. On the 
national level, Sam Schwartz has served as subject matter experts to the FHWA Office of Safety 
for numerous projects of national significance focused on road diets, separated bike lanes, sig-
nalized intersections, roundabouts, Highway Safety Improvement Programs, and speed man-
agement. At the state, county and local levels, Sam Schwartz has turned that research into 
practical application, playing a key role in supporting traffic safety and Vision Zero programs 
from coast to coast. Most recently in the Midwest, our team has led the City of Chicago’s 

Vision Zero Approach

Sam Schwartz understands the immediacy of the Vision Zero movement. One more life lost is 
too many. Through the Stamford Vision Zero Action Plan, we will develop a comprehensive, 
holistic plan to end traffic deaths and serious injuries in Stamford, CT. The plan will provide prior-
itized improvements that incorporate innovative designs and best practices that can advance 
towards implementation.

A thoughtful and customized process – Our plans don’t look the same because the com-
munities in which we work aren’t the same. We are adept at tailoring our plans and will 
build a plan to suit the City’s needs, based on where the city is today and its vision for the 
future. The plan will visually reflect the local culture, making it relatable and engaging.

A pragmatic plan – The Vision Zero Action Plan will be true to its name and focus on the 
actions that will be most impactful to safety, including changes that can be installed 
immediately as well as actions items to be taken in the near term that will support lon-
ger-term or more complex investments. This may include systemic changes embedded in 
Stamford’s processes that are often minor in scale as standalone elements but add up to 
immeasurable benefits over time.

Meaningful and genuine engagement – We understand that, as powerful as data is, it 
can’t tell the whole story about a community – the lived experiences of its residents trav-
eling to work, going shopping, or taking their kids to the park involves consideration and 
care beyond the data. We use an immersive public engagement approach to reach 
and hear from the diverse pockets within Stamford, using a variety of tactics including 

1. 

2. 

3. 
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compensating individuals or groups for their time and valuable insights. In doing so, we 
build a coalition of trust and support that will benefit the city beyond this planning process. 
Additionally, to make sure that the community cares about and relates to our work, we will 
take steps to make sure the planning materials and final deliverable’s aesthetic and char-
acter reflect the local culture and values.

Integrated technical expertise – Our expertise in traffic safety is both broad and deep. Our 
team excels at each component required to create a comprehensive, successful Vision 
Zero plan. More importantly, these critical components are integrated throughout our pro-
cess, allowing them to reinforce each other and inherently guide the evolution of the plan. 
For example, we don’t treat communications or public engagement as a unique task; 
feedback from the community is woven into our data analysis, informing the selection of 
locations for interventions; our branding and communications skills are reflected through 
conceptual designs that help stakeholders envision a street transformation; and our design 
and construction experience influence an ambitious but achievable program of safety 
improvement actions.

4. 

Firm References

Chicago Department of Transportation

David Smith, AICP                                                             Tel: 312.742.7621 
Complete Streets Director                                                 Email: david.smith3@cityofchicago.org    

City of Ann Arbor 

Raymond Hess, AICP-CTP                                                Tel: 734.794.6410 x43675 
Transportation Manager, Public Services                         Email: RHess@a2gov.org    

NYC Department of Design & Construction 

Kenson Wong, PE, ENV SP                                               Tel: 718.391.2875     
Engineer-in-Charge, Infrastructure Design                    Email: WongKe@ddc.nyc.gov     
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Stacey 
Meekins, AICP
Principal + National Practice 
Leader, Complete Streets

Ms. Meekins is a leading expert in multi-modal safety 
and mobility. She has focused her career on help-
ing communities implement solutions to make their 
transportation systems more inclusive; establishing 
safer, more inviting environments that promote and 
empower walking and bicycling as integral modes of 
transportation.

Relevant Experience
Vision Zero South Side Neighborhood Action Plan, CHICAGO, IL

Sam Schwartz is leading a neighborhood-based action plan to improve 

traffic safety in two high crash areas on the City’s south side in neigh-

borhoods that have long experienced disinvestment. The team is using 

a deliberately immersive approach in the community to allow commu-

nity leaders to help shape the overall engagement process so that the 

resulting plan is truly community-driven and therefore responsive to their 

unique needs and concerns. Ms. Meekins serves as the Project Manager 

for this plan.

Vision Zero Implementation and Action Plan, ANN ARBOR, MI

Sam Schwartz was contracted by the City of Ann Arbor to develop a 

5-year action plan to improve traffic safety throughout the city. A key 

component of this effort is the planning, design, and installation of quick-

build treatments at some of the sites with the highest crash severity. Ms. 

Meekins serves as the Project Manager for this plan.

Alabama Avenue SE Corridor Safety Study, WASHINGTON, DC

Ms. Meekins served as the Complete Streets advisor on this compre-

hensive safety study for the District Department of Transportation. The 

goal of the project was to identify operational and safety improvements 

along a 4-mile section of Alabama Avenue. Key issues along the corridor 

included speeding, limited safe pedestrian crossings, an inhospitable 

pedestrian realm, and a lack of bicycle facilities. Ms. Meekins assist-ed the 

team with identifying options for multimodal improvements, such as new 

and enhanced crosswalk markings, rapid flash beacons, curb bump-outs, 

pedestrian refuge islands, and buffered bike lanes. Crossing improve-

ments were prioritized at key destinations.

Years of Experience
18 Years

Education
Master Urban Planning + 
Policy
University of Illinois at Chicago, 
2005

B.S. Civil Engineering
Northwestern University, 2000

Certifications
American Institute of Certified 
Planners

Professional Affiliations
American Planning Association

Lambda Alpha International, 
Ely Chapter

Presentations
Vision Zero: From Concept 
to Practice, Vision Zero 
Symposium, Ontario Traffic 
Council, 2021; Virtual

Industrial Areas in Transition, 
American Planning Association 
National Planning Conference, 
2019; San Francisco, CA

Equity in Bikeshare, Panel 
Moderator, WTS Annual 
Conference, 2015; Chicago, IL
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Donald R. 
Tone, PE
Vice President + Director of  Special 
Projects Traffic Engineering

Mr. Tone contributes over 25 years of diversified engi-
neering experience in both public and private traffic 
and transportation markets. Over his career, he has 
demonstrated an ability to deliver projects on time, 
within budget and in satisfaction with clients’ expec-
tations. Mr. Tone has established a reputation for his 
commitment to his clients, meticulous production of 
technical reports and excellent communication and 
team-building skills.

Relevant Experience
White Plains Hospital Master Plan, WHITE PLAINS, NY

Mr. Tone serves as a transportation planning consultant responsible 

for developing various proposed improvements to the hospital cam-

pus leveraging expertise in delivering industry best practice analyses of 

parking demand and management, incorporating multimodal opportu-

nities, enhancing pick-up/drop-off accommodations, and improving on-/

off-site pedestrian and bicycle safety. Travel Demand Management (TDM)

strategies are being developed to encourage transit and non-motorized 

travel to and from the Hospital and nearby train station (including shut-

tle routing feasibility). The final product will also illustrate the benefits 

and specifications of transforming main connective thoroughfares into 

Complete Streets. 

Town of New Castle Transportation Engineering Services, NEW CASTLE, 

NY

Town of New Castle Transportation Engineering Services On-Call, New 

Castle, NY.  Mr. Tone has served as Senior Project Manager providing 

expert traffic engineering services to assist the Town with the review of 

transportation/traffic analysis in regard to land development propos-

als received by the New Castle Town Board, Planning Board and Zoning 

Board of Appeals.

SEQRA Buffalo Skyway (NYS Route 5) Removal Project, BUFFALO, NY

Sam Schwartz is providing traffic engineering and transportation plan-

ning services in support of Project Scoping and the Draft and Final 

Environmental Impact Statement (EIS) for NYSDOT’s proposed removal 

of the Buffalo Skyway and construction of associated improvements to 

various area roadways, freeways, and toll facilities. Mr. Tone is responsible 

Years of Experience
29 Years

Education
B.S. Civil Engineering
University of Missouri-Rolla, 
1994

Certifications
Professional Engineer: NY

Professional Affiliations
Institute of Transportation 
Engineers
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Jesse 
McGowan, AICP
Associate

Jesse McGowan is passionate about making multi-
modal transportation options accessible, affordable, 
and safe for all. She brings this equity lens to all her 
work, considering the needs of underserved popu-
lations through visioning, community engagement, 
analysis, and presentation of results.

Relevant Experience
*Montgomery County Planning Department, Vision Zero Lead,  

MONTGOMERY COUNTY, MD

Ms. McGowan served as the Planning Department’s Vision Zero lead, 

integrating Vision Zero in the Department’s master planning and regula-

tory review processes, as well as coordinating with other county and state 

agencies working to advance Vision Zero. Working in a county adjacent to 

a major city (Washington, DC), Jesse identified safety solutions for urban, 

suburban, and more rural contexts. Jesse contributed to development of 

the county’s 2030 Vision Zero Action Plan, and she was involved in imple-

menting several plan actions as well as monitoring plan progress.

*Predictive Safety Analysis,  MONTGOMERY COUNTY, MD

Ms. McGowan led the Predictive Safety Analysis, a technical effort to iden-

tify safety priorities and systemic safety improvements for Montgomery 

County. She worked with the UNC Highway Safety Research Center 

to develop safety performance functions for common crash types in 

Montgomery County and paired countermeasures to those crash types. 

Jesse developed an interactive Excel tool to allow county staff to evaluate 

different countermeasures and investment scenarios based on their costs 

and effectiveness in reducing crashes.

*Vision Zero Community Toolkit,  MONTGOMERY COUNTY, MD

Ms. McGowan oversaw development of the Montgomery County Vision Zero 

Toolkit, a resource to help community members residents understand and 

advocate for specific types of road safety designs to reduce crashes involv-

ing motor vehicles, bicyclists, and pedestrians. The Toolkit consists of over 

40 design treatments and outlines how each treatment can address road 

safety challenges in different contexts throughout Montgomery County.

Years of Experience
10 Years

Education
M.C.R.P. Transportation
UNC Chapel Hill, 2015

B.A. Urban Studies
Brown University, 2010

Certifications
American Institute of Certified 
Planners

Professional Affiliations
American Planning Association

Equity Committee (Paper Review 
Chair), Transportation Research 
Board

Publications
How Montgomery County, 
Maryland can increase equitable 
access to transit by improving 
walkability, Brookings, 2022

Examining the Equity Impacts 
of AVs: A Travel Demand Model 
Approach, TRR, 2019 

Case Studies in Realizing the 
Co-Benefits of Multimodal Roadway 
Design and Gray and Green 
Infrastructure, FHWA, 2018 

Pursuing Equity in Pedestrian and 
Bicycle Planning, FHWA, 2016 

Development of a Survey Tool to 
Quantify Health Impacts of Trail Use, 
Journal of Parks and Recreation 
Administration, 2016 

Improving Pedestrian and Bicycle 
Connectivity During Rehabilitation 
of Existing Bridges, PBIC, 2016 

* performed under previous 
employment
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Byron A. 
Nicholas, PP, AICP

Senior Planner II

Mr. Nicholas is a Senior Planner and leads Sam 
Schwartz’s Transportation Equity services. He has 
nearly a decade of experience covering a wide range 
of multi-modal planning, policy, funding, and design 
at the regional and municipal level. 

Relevant Experience
*American Planning Association Contributor and Workshops,  NATIONAL

Mr. Nicholas served as an author and contributor to the American 

Planning Association’s (APA) Magazine highlighting the necessity of coa-

lition building and federal funding to reconnect underserved communities 

of color from discriminatory 20th century highway policies and design. He 

has moderated and participated in various plenary sessions and work-

shops on the MPO, State, and community levels advocating for strong 

business, government and community partnerships to fulfill equitable 

transportation goals.

*Morris Canal Greenway - Mercer Park Active Transportation Project,  

BAYONNE, NJ 

The County of Hudson applied for and received NJDOT Transportation 

Alternatives Grant funds to improve pedestrian and bicycle connectivity in 

an underserved neighborhood along the historic Morris Canal Greenway 

through Mercer Park in Bayonne, NJ. Mr. Nicholas served as the project 

manager, advancing the project’s concept design to its preliminary engi-

neering phase, to design and construct a bicycle and pedestrian path, a 

pedestrian bridge, and green infrastructure, while introducing amenities 

to accommodate all users.

*New Jersey Department of Transportation Strategic Highway Safety 

Plan SHSP - Equity Emphasis Area Group,  NEW JERSEY

Mr. Nicholas served as the project lead for NJDOT’s 2020 SHSP 

Demonstration Project and Active Transportation Safety Campaign 

Priority Action Item. Prior to joining Sam Schwartz, he has identified a 

project location in Union City, NJ by prioritizing vulnerable and under-

served communities by analyzing crash and demographic data; and 

obtained buy-in from the Mayor of Union City and community leaders for 

participation in the project and organized a preliminary site visit.

Years of Experience
11 Years

Education
Master of Urban Planning
University at Buffalo, the State 
University of New York, 2013

Bachelor of Art in 
Environmental Design
University at Buffalo, the State 
University of New York, 2011

Certifications
American Institute of Certified 
Planners

Professional Planner License: NJ

Professional Affiliations
American Planning Association

Planning Accreditation Board

Publications
APA Magazine: Communities 
Can Tear Down Harmful 
Highways with $1 Billion in New 
Federal Grants

NJTPA (MPO) Symposium: 
Advancing Equitable 
Transportation Systems

American Planning Association’s 
New York Metro Chapter’s 2020 
Conference: Reimagining Black 
Urban Spaces

*Performed at previous 
employment
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Katherine 
Nickele, AICP
Transportation Planner

Katherine Nickele is a transportation planner at 
Sam Schwartz specializing in bicycle and pedes-
trian safety and design. With a background in public 
health, Ms. Nickele previously designed communi-
ty-engaged research and evaluation centered around 
active recreation and transportation within the built 
environment. She leverages this background to 
frame conversations surrounding traffic safety with 
easy-to-understand language and graphics. 

Relevant Experience
Chicago Department of Transportation Traffic Safety Education & Plan-

ning for Vision Zero, CHICAGO, IL

Ms. Nickele provides in-house support for Chicago Department of 

Transportation’s Vision Zero team. Ms. Nickele leads the City’s multi-

agency Fatal Crash Response Coordination Committee, managing 

infrastructure recommendations and emerging issues. Additionally, Ms. 

Nickele facilities the Vision Zero Chicago Data Work Group and supports 

rapid delivery project identification for high crash locations. 

Ann Arbor Vision Zero Action Plan, ANN ARBOR, MI

Ms. Nickele is part of the Sam Schwartz team working to develop a 

Vision Zero Action Plan and Implementation Program to move forward 

the city’s goal of eliminating traffic fatalities and serious injuries by 2025. 

Ms. Nickele leads crash analyses and GIS tasks. Additionally, Mis. Nickele 

assists the team in identifying locations and project ideas for immedi-

ate-term implementation. Ms. Nickele created an interactive map to help 

guide data-driven decision making and future community engagement.

Ann Arbor Comprehensive Transportation Plan Update, ANN ARBOR, MI

Sam Schwartz partnered with the City of Ann Arbor to develop a trans-

formative update to the City’s Comprehensive Transportation Plan, Ann 

Arbor Moving Together Towards Vision Zero, that detailed a clear path 

towards eliminating deaths and serious injuries related to traffic crashes, 

increasing residents’ transportation choices, and reducing emissions from 

the transportation sector. Ms. Nickele served as an analyst and assisted 

in the creation of Plan’s high crash focus corridors and intersections. Ms. 

Nickele assisted in the development of a framework for a low-stress bike 

network throughout the city and coordinated online interactive mapping 

Years of Experience
8 Years

Education
Master Urban Planning and Policy
University of Illinois at Chicago, 
2019

Master of Public Health
University of Illinois at Chicago, 
2018

BA Spanish, Global Health
Northwestern University, 2012

Certifications
American Institute of Certified 
Planners

League Cycling Instructor, League 
of American Bicyclists

Professional Affiliations
American Planning Association

Association of Pedestrian and  
Bicycle Professionals

Presentations
Transport Chicago, Bikeway Design 
Made Easy: How to Evaluate and 
Design the Right Facilities for Your 
Community, 2020

Illinois Bike Summit, Bike Equity in 
Chicago: An Observational Tool for 
Neighborhood Bikeability, 2018

APA National Planning Conference, 
Bike Equity: An Observational Tool, 
2018

Active Living Research 
Conference, Lessons learned for 
facilitating multi-sectoral policy 
& environmental changes in 
communities, 2018
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EXPERIENCE 

30 years with GWA 
25 years with other firms and 
municipalities 

EDUCATION 

PhD, Urban Sociology 
Fordham University  

MS, Urban & Regional Planning 
   Florida State University 
MA, Government & Politics 

University of Maryland  
BA, Political Science 

California State University    
 
PLANNING CERTIFICATIONS 

Fellow, College of Fellows of the   
American Institute of Certified 
Planners, Cert. No. 010462 
 
APA LEADERSHIP 

Region 1 Director, APA Board of 
Directors (2006-2010) 
 
PLANNING BOOK 

Democracy Deferred: Civic 
Leadership After 9/11, 2012 
 

David W. Woods, PhD, FAICP, PP 
Principal / Executive Vice President 

PRINCIPAL / EXECUTIVE VICE PRESIDENT,  
GREENWOODS ASSOCIATES (1992 - PRESENT) 
 

 
PLANNING SPECIALITIES 

§ Plans of Conservation and Development (POCD) 
§ Comprehensive Planning and Visioning  
§ Collaborative Public Participation and Education 
§ Historic Preservation 
§ Housing Affordability Planning 
§ Main Street and Neighborhood Planning 
§ Economic Development 
§ Transportation and Transit-Oriented Development Planning 
§ Resilience and Sustainability Planning 
§ Parks and Open Space Planning 
§ Forming and Working with Citizen Advisory Committees 
§ Meeting Facilitation 
§ Planning for Vital, Diverse, Inclusive, Livable Communities 

 
SELECTED PROJECT EXPERIENCE 

 
§ Plan of Conservation and Development Update, City of New Britain, CT  
    Role: Principal, produced POCD documents, presented for adoption  
§ Master Plan Update, City of Stamford, CT 
    Role:  Key Member of Project Management Team  
§  South End Neighborhood Study/Master Plan Amendment, City of Stamford, CT 
    Role: Project Manager, led consultant team, wrote Master Plan Amendment 
§ Comprehensive Plan Update, Town of Brookhaven (Long Island), NY 
    Role: Project Director, organized Citizen Advisory Committee, led Town staff 

and consultant team, drafted all documents 
§ Plan of Conservation & Development Update/Phase 1, Town of Farmington, CT 
    Role: Project Manager, analyzed previous POCD, organized Citizen Advisory 

Committee, led public meetings, drafted all documents 
§ Riverside-Flanders-Northampton Neighborhood Study, Southampton, NY 

Role: Project Manager for Citizen Outreach, organized Citizen Advisory 
Committee, facilitated public meetings, produced final Vision Statement  

§ Phase 1: Crown Hill/Ballard Neighborhood Plan, Seattle, WA 
Role: Project Manager, analyzed documents, organized Citizen Advisory 
Committee, planned and led community workshops, presented draft Vision for 
public validation at a Community Festival, drafted all documents  
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Ralph Blessing, Land Use Bureau Chief
City of Stamford
888 Washington Blvd, 7th Floor
Stamford, CT
203.977.4718 | rblessing@Stamfordct.gov

David M. Kooris, AICP, President
Stamford Downtown Development Corporation
5 Landmark Square, Suite 110
Stamford, CT 06901
203.348.5285 | david@stamford-downtown.com

Jack Benjamin, Director of Planning and Development
27 West Main Street
New Britain, CT 06051
781.301.1865

Larisa Ortiz, Managing Director 
Streetsense
102 Franklin Street 
New York, NY 10013
917.696.1374 | lortiz@streetsense.com            
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RELEVANT PROJECTS

Jersey City Vision Zero Annual Reports

Immediately following the active transportation work 
Street Plans published for the Jersey City from 2018-
2019 (see pgs. 20-21), the City has made historic progress 
in eliminating traffic fatalities, largely through projects 
identified in the Let’s Ride JC Bike Master Plan and 
Pedestrian Enhancement Plan, and using the Tactical 
Urbanism methodology. 2022 was the first year the City 
achieved Vision Zero on City streets, four years ahead of 
its 2026 goal.

Street Plans has thus far produced the Annual Reports 
for the City’s Vision Zero Action Plan, published in 2019 
(2019-2020, 2020-2021). For these reports, Street Plans 
has worked closely with staff to track and evaluate the 
implementation of the 77 total action items across five 
themes in the Action Plan, and documented completed 
Quick-Build and capital projects.

In the 2019-2020 Annual Report, one of the standout 

Project Reference:
Barkha Patel, AICP, Director, Department of Infrastructure

201-547-5021 | bpatel@jcnj.org
Client: City of Jersey City (NJ)

completed Vision Zero projects was a corridor that had 
been identified in the Let’s Ride JC Bike Master Plan 
(above), which Street Plans authored. Striping plans for 
this corridor project were produced by Street Plans as a 
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JC Walks Pedestrian Enhancement Plan

Street Plans was hired alongside FHI Studio by the 
City of Jersey City to develop the City’s first Pedestrian 
Enhancment Plan. Street Plans was tasked with developing 
a wide range of outreach activities, and translating those 
findings into visual graphics depicting the types of changes 
envisioned by the plan’s recommendations. 

To kick off the public engagement process, pop-
up public meetings were held at three different
locations throughout Jersey City in late August
and early September of 2017. Street Plans led the
implementation of three temporary parklets and assisted 
FHI Studio disseminate surveys to residents. Initial feedback 
was used to plan subsequent walkability workshops. 

Street Plans worked closely with FHI Studio to plan to 
implement a walkability workshop in each of Jersey City’s 
six wards. The workshop locations were carefully selected 
along corridors identified as unsafe for pedestrians, 

informed by feedback from the pop-up public meetings 
and data analysis conducted by FHI Studio. For each 
workshop, Street Plans designed and facilitated temporary 
curb extensions, which included a public-feedback board, 
tables and chairs, wayfinding signage, planters, and colorful 
asphalt paint. The curb extensions allowed residents to 
experience first-hand a potential safety improvement 
project and provide input for the creation of the City of 
Jersey City’s Pedestrian Enhancement Plan. The planning 
process concluded in Summer 2018.

Since plan adoption, the City has implemented more than 
400 speed humps, banned right-turn-on-red at more 
than 180 intersections, installed 84 interim design curb 
extensions, and 70+ parklets.  

Project Reference:
Barkha Patel, AICP, Director, Department of Infrastructure

201-547-5021 | bpatel@jcnj.org
Client: City of Jersey City (NJ)

EXISTING

PROPOSED
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Let’s Ride JC Bike Master Plan & Design Guide

In 2018/19 Street Plans led the development of a 
comprehesive bicycle network plan with a robust outreach 
program that included workshops, focus groups, Handlebar 
Surveys, advisory committees, event engagements, social 
media and  project website, online Streetfilms videos, and 
Tactical Urbanism demonstration projects to showcase 
the City’s first-ever protected bike lanes. The engagement 
strategy tallied more than 15,000 total interactions with the 
planning effort.

The visioning process set ambitious goals to triple the City’s 
bikeway network to more than 50% coverage, increase 
mode share 4x to 3%, make safety improvements on 28 
high-injury corridors, and prioritize investments equitably 
across Communities of Concern (defined as the most 
vulnerable 10% disaggregated for race/income). The 
resulting network plan proposes more than 180 miles of 
new bikeways, including 43 miles of protected bikeways, 

and the East Coast’s largest neighborhood greenway 
program (aka bicycle boulevards). Section drawings, 
plan views, and axonometric renderings are peppered 
throughout the plan to zoom in on key locations and provide 
maximum detail and context.

Street Plans created a robust Bikeway Design Guide tailored 
to the City’s unique street network. The Guide includes 
sections on bikeways, intersection treatments, traffic 
calming, green infrastructure, signage, bike parking, and 
shared active mobility (eg. bike and scooter share). The 
detailed guidance is helping the City implement the facilities 
recommended in the plan so that they can fully realize 
one of the densest urban bikeway networks in the United 
States. As of spring 2022, Jersey City had implemented 
more than 12 miles of protected bike lanes, or 26% of the 
total planned network.   

Project Reference:
Barkha Patel, AICP, Director, Department of Infrastructure

201-547-5021 | bpatel@jcnj.org
Client: City of Jersey City (NJ)

10

Target bikeway and other safe street infrastructure 
investments along streets within the High Injury Network 
(HIN) identified in the Vision Zero Action Plan. 
At a minimum, apply a tactical “quick build” approach along all 28 HIN 
links by 2026, prioritizing the most dangerous street segments and 
intersections within the HIN, especially where these segments overlap 
with access to schools, parks, senior centers, and corridors, within 
priority Communities of Concern. Achieving this goal will require 
an intentional and phased rollout of the Engineering Action Plan, 
supported by strong commitment to implementing the Evaluation, 
Education, and Enforcement Action Plans.

Except for select regional highways, adopt a citywide policy 
that set a maximum 25mph design (not posted) speed along 
all city streets. 
Because vehicular speed during a crash is the most important 
determinant of crash severity, all new street redesigns will target a 
design speed of 25mph or less by 2021, with the strongest emphasis 
being placed on corridors within the HIN. Along residential streets, or 
corridors with schools, the design speed should be 20mph or less.

4% 
1% 1% 

94%

43%

9%

15%

33%

Traffic Crashes
All Roads
2008-2017

Fatal Crashes
All Roads
2008-2017

50% 50%

9x
10.75x

2

3

Data: Jersey City Vision Zero Action Plan.

Traffic crashes involving cyclists and 
pedestrians are 9 and 10.75 times 
more likely to be fatal, respectively, 
making these two modes of 
transportation the most vulnerable in 
Jersey City.

Traffic crashes involving 
bicyclists comprised 
and average of 1% of the 
total traffic crashes on 
all Jersey City’s roads 
between 2008 and 2017. 

Although just 1% of the 
total traffic crashes, 
those involving bicyclists 
comprised an average 
of 9% of the total fatal 
crashes. 
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Jersey City On-Call Implementation Services

Following the adoption of the Bike Master Plan, Street 
Plans was re-engaged by the City to provide on-call 
transportation and planning, design and implementation 
services. The broad portfolio of work includes developing 
contractor-ready Quick-Build striping and signage plans, 
advanced street infrastructure plans, reviewing and 
advising project design plans produce by the City’s on-
call engineering firms, assisting with public engagement, 
establishing project evaluation methods, and leading urban 
design services for priority transportation and public space 
projects. 

Since the adoption of the Bike Master Plan, Street Plans has 
been engaged for the following:

• Washington Boulevard Striping Plan
• Morris Canal Greenway Design Plans
• Merseles Street Striping Plan (above)
• 18th St./Hoboken Avenue Striping Plan
• Grand Street Design Review
• City Covid-Era Parklet Guide
• City Covid-Era Slow Street Program
• City Outdoor Dining Guide
• Bergen Square Final Concept Plan
• Coles Street Bikeway Design Concept Plan
• Marin Boulevard Bikeway Design Concept Plan
• Vision Zero Annual Report (2019-2020; 2020-2021)
• Year of Open Space Demonstration Projects
• St Paul’s Avenue Safety Action Plan and 

Demonstration Project
• Hamilton Park Low Traffic Neighborhood Concept Plan

Street Plans will continue to work on traffic safety and 
project implementation alongside Jersey City in 2023.

Project Reference:
Barkha Patel, AICP, Director, Department of Infrastructure

201-547-5021 | bpatel@jcnj.org
Client: City of Jersey City (NJ)
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VISION ZERO
MIAMI-DADE COUNTY | 2018

MIAMI-DADE COUNTY’S PLAN TO ELIMINATE TRANSPORTATION-RELATED FATALITIES AND INCAPACITATING INJURIES

planplan

Prepared by:

June 2018

Miami-Dade County Vision Zero Plan

Alongside Corradino Group, Street Plans prepared Miami-
Dade County’s 2018 Vision Zero Plan.

In the Plan, Street Plans authored a set of Vision Zero case 
studies, as well as the Vision Zero toolkit of infrastructural 
and operational strategies.

These strategies ranged from Leading Pedestrian Intervals 
and scramble crossings, to shared streets, parking 
restrictions, and separated bike lanes. 

Additionally, Street Plans and Corradino Group 
recommended that toolkit strategies be accelerated using 
Tactical Urbanism.

Project Reference:
Joseph C. Corradino, Founder

jccorradino@corradino.com
Client: Miami-Dade Transportation 
Planning Organization

 32  |  Technical report MIAMI-DADE COUNTY VISION ZERO Plan 

The locations of the suggested improvements presented in Table 9 are shown on Figure 11. Demographics data 
of the population within ½ mile radius of each location indicate, all but one of the 18 sites (C: AVENTURA BLVD 
and NE 29TH PL) are populated by more than 75% Black and Hispanic peoples. The three highest crash locations 
are at between 59% and 69% Hispanic (P: SW 268TH ST and SW 134TH AVE; Q: SW 312TH ST and SW 152ND 
AVE; and R: SW 312TH ST and 137TH AVE). The poverty level annual median income in 2017 for a family in 
Miami-Dade County is $25,300; only location G -- NW 29TH AVE at NW 56TH ST -- includes families with median 
incomes lower than the poverty level. 

Table 10, summaries each proposed priority improvement, its cost, implementing agency and time frame. These 
countermeasures show great promise for reducing vehicular crashes, especially in lowering speed limits. However, 
lowering speed limits in residential areas requires action on behalf of the County and local municipalities. State 
statutes allow lowering the residential speed limit of 30 miles per hour to 25 miles per hour within the County 
and allow municipalities to lower the residential speed limit to 20 miles per hour.

Id
en

tifi
er

Location Suggested 
Countermeasure Cost Responsible Party Time 

Frame

A NW 207TH DR and NW 37TH AVE Signalize $250,000 Miami Gardens 2-5 years

B NE 215TH ST and NE 2ND AVE Add left-turn phasing 
(Reconstruct Signal) $250,000 Miami Gardens 2-5 years

C AVENTURA BLVD and NE 29TH PL Restrict left-turn phases $75,000 Aventura 0-2 years

D NW 122ND ST and W 32ND AVE Add Channelized left-turn 
lane and phasing SB $400,000 Hialeah Gardens 3-5 years

E NW 95TH ST and NW 32ND AVE
Add Channelized left-turn 

lanes E-W and modify 
phasing

$750,000 Miami-Dade County 
(West Little River CDP) 3-5 years

F NW 9TH ST from RED RD 
to FLAMINGO RD Reduce Speed Limit $20,000 Hialeah 0-2 years

G NW 29TH AVE and NW 56TH ST Convert to All-Way Stop $2,500 Miami-Dade County 
(Brownsville CDP) 0-1 year

H NW 13TH ST from 3RD AVE 
to BISCAYNE BLVD Reduce Speed Limit $20,000 City of Miami 0-1 year

I NW 3RD AVE and NW 5TH ST
Add Signal Heads and 
Reflective Backplates 
(Reconstruct Signal)

$500,000 City of Miami 2-5 years

J NW 12TH ST and NW 127TH AVE Widen Median E-W $1,500,000 Miami-Dade County 
(Unincorporated) 5-10 years

K SW 26TH ST and SW 122ND AVE Widen Median N-S $1,500,000 Miami-Dade County 
(Unincorporated) 5-10 years

L SW 24TH ST from SW 87TH AVE 
to SW 82ND AVE

Speed Study and Revise 
Speed Limit $25,000 Miami-Dade County 

(Westchester CDP) 0-1 year

M SW 37TH AVE and PEACOCK AVE Restripe NB left-turn 
Receiving Lanes $10,000 City of Miami 0-1 year

N SW 152ND ST from SW 112TH AVE 
to SW 102ND AVE

Speed Study and Revise 
Speed Limit $25,000 Miami-Dade County 

(Richmond Heights CDP) 0-1 year

O SW 168TH ST and SW 112TH AVE Add left-turn phasing $50,000 Miami-Dade County 
(Palmetto Estates CDP) 0-2 years

P SW 268TH ST and SW 134TH AVE Signalize $250,000 Miami-Dade County 
(Princeton CDP) 2-5 years

Q SW 312TH ST and SW 152ND AVE UNDER CONSTRUCTION -- Homestead --

R SW 312TH ST and NE 43RD/137TH AVE Add “Signal Ahead” 
Warning Sign NB $1,200 Homestead 0-1 year

Table 10 - Action Plan Implementation
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Safe Routes for All Active Transportation Plan

Street Plans produced the City of New Haven’s first Active 
Transportation Plan, a comprehensive analysis and road 
map for advancing traffic safety roadway projects in 
the next 10 years. The planning effort kicked off in the 
Summer of 2019 with six Quick-Build projects, one in 
each of the City’s Priority Neighborhoods. These projects 
were meant to engage the community around the Plan 
in a hands-on manner, and demonstrate concepts that 
may be found in the eventual planning document. The 
Plan includes an Intersection Database documenting 
the conditions of sidewalks and crosswalks at all 1,500+ 
intersections in the City, conceptual designs for safety 
improvements at 11 priority locations-- informed by robust 
crash and public feedback analysis-- as well as a chapter 
entirely on Tactical Transit for near-term and low-cost 
improvements to the City’s bus system.

The Plan was adopted by the Board of Alders in 
September 2022, and the City of New Haven and 

Street Plans immediately submitted an application 
for federal Safe Streets for All funding to implement 
safety improvements on several of the priority corridors 
identified in the Plan, those that are either a part of 
the High Crash Corridor network, are within a Priority 
Neighborhood, or both.

As an additional engagement related to Plan 
implementation, Street Plans installed Quick-Build 
pedestrian safety improvements to one of the Plan’s 
Priority Intersections in September 2022. A survey 
conducted in November 2022 revealed that the majority 
of respondents felt safer navigating this intersection 
on foot, and would like the improvements to be made 
permanent. 

Street Plans continues to work closely with the City of 
New Haven as an on-call contractor to implement the 
Plan.

Project Reference:
Sandeep Aysola, Director, Transportation, Traffic, & Parking

 203-589-9683 | saysola@newhavenct.gov
Client: City of New Haven (CT)
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A conceptual design for this intersection features a protected 
intersection. This design maintains the shorter crossing 
distances and tighter curb radii, and also adds protection 
for bicyclists, substantially limiting the interaction between 
people driving and people bicycling and walking. 

High Crash Corridor (2019-2020)

High Crash Intersection (2019-2020)
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.5
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mile

1.0
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Water

Data: UConn CT Crash Data Repository

Top Ten Crash Corridors & 
Intersections, 2019-2020.

Existing Bike Lanes
Existing Shared Lane Markings
Existing Shared Use Paths 

Existing Protected Bike Lanes
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Graphic B. Crash Severity by Crash Type, 2020-2022.
Data: UCONN CT Crash Data Repository

Pedestrian-
Involved Crashes

Bicyclist-Involved 
Crashes

Motor Vehicle, Fixed 
Object, or Other 

Fatal Injury 18 3 18
Suspected 
Serious Injury 44 12 123

Suspected 
Minor Injury 85 35 502

Possible Injury 150 48 2,419
No Apparent 
Injury

42 22 8,138

339 120 11,200

58.7%

11.9%

11.4%

3%

9.1%

5.9%

Data: American Census Bureau, ACS 5-Year Estimate

Drove Alone

Transit

Walked

Carpooled

Rode Motorcycle, took taxi, other

Biked

Percentage of New Haven Travelers 
by Transportation Mode, 2019.
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Capitol Region Complete Streets Plan                                           February 2020
Capitol Region Council of Governments

A Capitol Region Guide to

Community 
Quick-Builds 

for 

Complete Streets

CRCOG Regional Quick-Build Design Guide

Street Plans was engaged by FHI Studio and the Capitol 
Region Council of Governments to support the public 
engagement efforts for the creation of the Capitol Region 
Complete Streets Plan.

As a part of this effort, Street Plans attended two public 
workshops in the Fall of 2018, followed by the delivery 
of a Quick-Build project on Jubilee Street in the City 
of New Britain as a way to show a Quick-Build project 
approach to Complete Streets. On October 24th and 
25th, Street Plans and the City installed an 8,000 square 
foot asphalt art mural (see before and after pictures on 
following page), with the goal of providing more public 
space in New Britain’s East Side neighborhood. Street 
Plans was responsible for the asphalt art design, materials 
procurement, and installation.

The next and final part of the public engagement effort 
included the production of the A Capitol Region Guide 
to Community Quick-Builds for Complete Streets. In 
this guide, Street Plans created a matrix of different 
types of Quick-Build projects (parklet, protected bike 
lane, crosswalk, roundabout, dedicated bus lane, etc.), 
and to which thoroughfare types in the CRCOG region 
they were applicable. For each project type, Street Plans 
included a description and real-world case study of how 
it was implemented using the Quick-Build methodology. 
The publication concluded with a 10-step guide to 
implementing Quick-Build projects, from choosing a 
project site to sharing project results, as well as additional 
Quick-Build resources.

Project Reference:
Caitlin Palmer, Principal Community Dev. Planner, CRCOG 

(860) 724-4435 | cpalmer@crcog.org
Client: Capitol Region Council of 
Governments (CRCOG)
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ActiveCT Quick-Build Projects

Street Plans was retained by the Capitol Region Council 
of Governments to execute active transportation projects 
through a grant provided by the state’s Department of 
Health. Called ActiveCT, the grant programing work has 
included the design and execution of demonstration 
projects in New Haven (pg. 29) and Norwich, CT. Recently, 
Street Plans prepared a traffic calming plan for Hartford, 
CT (above), and is in the process of designing Groton’s pilot 
project (at right).

Key throughout all of the ActiveCT work has been 
improving the safety of bicyclists and pedestrians traveling 
along select corridors, and through select intersections, 
to not only encourage more active transportation mode 
share in the region, but to also minimize traffic fatalities 
and injuries of those most vulnerable on the roads.

Project Reference:
Caitlin Palmer, Principal Community Dev. Planner, CRCOG 

(860) 724-4435 | cpalmer@crcog.org
Client: Capitol Region Council of 
Governments, Dept. of Health (CT)
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COMPLETE STREETS 
DESIGN GUIDE
JULY 1, 2021

AN ELEMENT OF THE KEYPORT COMPLETE STREETS DESIGN AND IMPLEMENTATION PLAN

Keyport Complete Streets Design Guide

For the Borough of Keyport’s Complete Streets Design 
Guide, Street Plans produced design guidance for over 
50 Design Tools included in the document. Each design 
tool was placed in its appropriate “roadway zone”, 
inclusive of Frontage, Pedestrian Realm, Curbside Zone, 
Throughway, and Intersections. Conceptual drawings of 
each design tool were accompanied by technical design 
guidance, applications, and additional considerations 
to help As a part of community engagement, Street 
Plans, the Borough of Keyport, and Monmouth County 
implemented a seven-day demonstration project of 
proposed Complete Streets design concepts, to both test a 
concept for improvements at the entrance to the beloved 
Henry Hudson Trail, and familiarize the community with 
some of the design elements they might see as a part of 

Project Reference:
Jay Delaney, Borough Administrator, Keyport

723-739-5122 | administrator@keyportonline.com 
Client: North Jersey Transportation 
Planning Authority, Borough of Keyport

the Borough’s future delivery of Complete Streets. As a 
result of the demonstration project, the Borough received 
helpful feedback from trail users regarding how to best 
move forward improving trail access for all. 

95 | KEYPORT COMPLETE STREETS DESIGN GUIDE

CURB EXTENSION

DEFINITION

A physical expansion 
of the sidewalk that 
narrows the travelway, 
slows turning vehicles, 
and creates safer and 
shorter crossings for 
pedestrians� 

APPLICATIONS

Curb Extensions are appropriate on thoroughfares with On-Street Parking (parallel or diagonal), especially in areas 
with high pedestrian volumes, vulnerable populations of people, along the perimeter of schools and parks, and at 
high-crash locations. Curb Extensions may also serve as important traffic calming gateways to downtown streets, 
neighborhoods, and districts. Where space allows, Curb Extensions can provide increased protection for On-Street 
Parking and bicycle facilities near intersections. This strategy could help Keyport address its high rate of struck 
vehicle crashes on through streets.

CONSIDERATIONS

• Curb Extensions improve intersection safety not just for pedestrians, but for all travel modes, by slowing turning 
speeds.

• They increase available space for other Complete Streets tools, like Planters, Bioswales, Bicycle Parking, 
Recycling and Trash Receptacles, etc.   

• Curb Extension design should carefully consider winter maintenance operations, existing stormwater 
infrastructure, utilities, and bikeways. 

1
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Providence City Walk Phase I

As a subconsultant to Toole Design Group, Street Plans 
lead the development and implementation of the City 
Walk public engagement strategy. In this role Street 
Plans developed public workshop plans, conducted focus 
group and stakeholder interviews, and led all aspects 
of a delivery a large-scale demonstration project along 
Broad Street, one of Rhode Island’s most dangerous 
corridors. As the signature piece of the engagement 
strategy, the demonstration project was designed to 
temporarily showcase and obtain feedback for the cycling, 
walking, and public space elements being considered 
as part of the City Walk implementation plan – an effort 
to connect multiple neighborhoods throughout the 
City of Providence. Street Plans was responsible for the 
demonstration project from soup to nuts. This included 
creating the striping and traffic management plan; 
developing and executing the build plan obtaining permits 
and approvals; implementing the street closure; executing 

the traffic pattern change with temporary signage and 
markings; and marking out curb extensions and plazas for 
local artists to paint.

Street Plans designed and implemented a two-
way protected bike lane along a three block stretch, 
terminating at a complex intersection where curb 
extensions were installed and painted with colorful murals 
in partnership with local artists. Two large pedestrian 
plazas were also created, reclaiming more than 6,000 sq 
feet of street space with painted murals, and moveable 
tables, chairs and umbrellas. The community-build day 
occurred on June 15th and 16th, 2018. Volunteers, children, 
and local passersby from the neighborhood all pitched in 
to help paint the large-scale murals. 

The City of Providence has since installed the permanent 
project, inclusive of some of the demonstration project 
improvements. 

Project Reference:
Alex Ellis, Principal Planner, City

401-680-8522 | aellis@providenceri.gov
Client: City of Providence (RI) 
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Move Culver City

Street Plans was hired by the City of Culver City
Transportation Department to develop and implement the
MOVE Culver City project. The project implemented the
guiding principles set forth in the City’s Transit Oriented
Development Visioning Plan and the Bicycle and 
Pedestrian Action Plan to design and construct holistic 
transportation options for pedestrians, bicyclists, and 
transit riders. The Pilot Project created dedicated bus and 
bike lanes in both directions on a 1.3 mile stretch of Culver 
Blvd. and Washington Blvd. between Culver Blvd. and 
Duquesne Ave. and Washington Blvd. and La Cienega Ave. 

Street Plans led the branding, and public outreach 
of theproject by creating a project website that was 
continuously updated with the project’s progress. The 
website held information about community meetings and 
invited the public to become involved in the design of the 
project.

Street Plans held over 20 public workshops as the design
was developed and worked closely with the Sam Schwartz
Engineering and T.Y. Lin to develop striping plans for the
mobility lane construction.

The project (installed November 2021) included dedicated 
bus lanes, bus priority signals, custom bus and bike 
boarding platforms, protected bike lanes, new bike signals, 
micro-mobility parking hubs, the launch of City Ride, a 
free battery-powered electric minibus to supplement 
other transit services, and over 30,000 sq. ft. of asphalt art 
murals.

In September 2022, Street Plans and Sam Schwartz 
released the Mid-Pilot Report for the project, which 
revealed a 52% increase in bus ridership, 32% increase in 
bicycling activity, and an 18% in pedestrian counts, with 
negligible increases in traffic delay.  

Project Reference:
Diana Chang, Transportation & Mobility Planning Manager

310-253-6566 | diana.chang@culvercity.org
Client: City of Culver City (CA)
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Illustrations by Pablo Stanley

Ann Arbor Vision Zero Implementation 
and Action Plan
Ann Arbor, MI

Sam Schwartz was retained by the City of Ann Arbor to develop an 

Implementation and Action Plan to achieve Vision Zero. This work fol-

lows the development of a Vision Zero-focused long range transporta-

tion plan that was unanimously adopted by City Council. 

The Implementation and Action Plan included immediate identification 

of quick-build safety improvements that were programmed for instal-

lation within months of the contract initiation. Fifteen intersections and 

two mile-long corridors that were among the most severe crash loca-

tions in the city were addressed with this first round of interventions. 

The implementation and action plan also includes the development of 

a speed management program that will provide the city with tools to 

address high speeds on even the most challenging corridors as well as 

a 5-year action plan for continued investments. 

Client
City of Ann Arbor

Contact
Suzann Flowers
Transportation Program
Manager, City of Ann Arbor
301 E. Huron St. 4th Floor
Ann Arbor, MI 48104
sflowers@a2gov.org
734.794.6430 x43710

Services
 » Vision Zero Planning
 » Action Planning
 » Strategic Planning
 » Transportation Planning
 » Design Engineering

Dates
December 2021–Present
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Chicago Vision Zero Action 
Plan & Program Support
Chicago, IL

Sam Schwartz was retained by the Chicago Department of 

Transportation to manage and administer the City’s Vision Zero and 

Pedestrian programs. In 2017, the City of Chicago released its Vision 

Zero Action Plan with a commitment to eliminate deaths and serious 

injuries from traffic crashes by 2023. The Action Plan calls for tailored, 

neighborhood-specific plans to address traffic safety in a culturally 

sensitive and site-specific way in areas with a history of high crashes. 

As part of this larger effort, Sam Schwartz led the development of 

the plan for the downtown area, as well as for four communities on 

Chicago’s south side. 

In addition to traditional safety and mobility analyses to understand the 

issues and opportunities, our team took a community-led approach to 

guide the process. The South Side communities are routinely impacted 

by gun violence, unemployment, and other institutional barriers, and 

it can be difficult to address traffic safety with stakeholders and the 

public when there are more pressing issues facing the community. Our 

team is using a deliberately immersive approach to allow community 

leaders to help shape the overall engagement process so that the 

resulting plan is truly community-driven and therefore responsive to 

their unique needs and concerns. 

Recognizing that achieving Vision Zero will take a multi-disciplinary 

and multi-faceted approach, there are many different aspects to this 

program. The team has convened a diverse steering committee of 

citywide stakeholders to guide the plan’s implementation and serve 

as a keystone for the variety of efforts underway to improve safety on 

Chicago’s streets. The steering committee plays a very active, partici-

patory role in identifying and executing strategies of equity, education 

and awareness, and engineering to reduce crashes and change the 

culture around traffic safety in Chicago. 

Client
Chicago Department of 
Transportation

Contact
Sean Wiedel, AICP
Assistant Commissioner, 
Citywide Services
Chicago Department of 
Transportation
2 N. LaSalle Street, Suite 1110
Chicago, IL 60602
312.744.8182

Services
 » Transportation Planning
 » Safety & Vision Zero
 » Multimodal Planning
 » Public Engagement
 » Program Management

Dates
2018–Present
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Atlantic Avenue Vision Zero Improvements
East New York, Brooklyn, NY

The Atlantic Avenue has been targeted by the New York City 

Department of Transportation (NYCDOT) as a high priority corridor 

for Vision Zero improvements. Atlantic Avenue is a primary east-west 

corridor in Brooklyn, New York City and is in the top 10 percent of the 

borough’s highest crash locations. One consistent feature of Atlantic 

Avenue is that it’s a wide and forbidding street with high crash rates, 

deteriorated medians and a poor streetscape that serves to divide 

neighborhoods and discourage walking, bicycling and transit use.

The proposed project, a 22-block section located in East New York 

neighborhood, will transform Atlantic Avenue into a safer, greener, 

more walkable street that better serves residents, transit users and 

bicyclists. It will do this primarily through safety and streetscape 

improvements to the medians and sidewalks as well as adding pedes-

trian amenities such as street trees, wayfinding signage and potentially, 

public seating. Together, these enhancements will improve safety for 

motorists, pedestrians and bicyclists, particularly at intersections; will 

make a more comfortable street environment that encourages walking 

and bicycling and boosts local retail businesses; and will encourage 

usage of the adjacent LIRR station and bus routes, particularly Q24, 

which runs the length of the project area.

Sam Schwartz led all traffic engineering and safety analysis efforts 

and contributed to the preliminary and final design documentation. 

Responsibilities included a due diligence review of NYCDOT’s con-

ceptual plan while providing additional recommendations for safety 

improvements. Technical elements include a Synchro analysis for 17 

intersections, crash analysis, preparation of collision diagrams, and a 

pedestrian crosswalk warrant analysis.

Client
New York City Department  
of Transportation

Contact
Amir Rasty
Director, Capital Project 
Engineering
New York City Department of 
Transportation
55 Water Street, Office 6–12E
New York, NY 10041

Firm’s Role
 » Lead Traffic Engineer
 » Safety Study
 » Conceptual Design

Services
 » Traffic Impact Study
 » Design Review and 
Approval Documentation

 » Crash Analysis

Dates
February 2015–January 2019
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Hillsborough Vision Zero Action Plan
Hillsborough County, FL

Originating in Sweden and recently arriving in the United States, Vision 

Zero is a radically new philosophy toward roadway safety that rejects 

high fatality rates as any kind of acceptable norm and replaces it with 

the idea that no roadway deaths are acceptable…even those caused 

by human error. For more than a decade Tampa Bay has consistently 

ranked among the worst places for pedestrian and bicycle safety. The 

Hillsborough Metropolitan Planning Organization hired Sam Schwartz 

to help develop a Vision Zero program that has attracted the com-

mitment of a broad cross-section of agencies beyond the usual traffic 

professionals. The program culminated in a Vision Zero Action Plan that 

mobilized a coalition to help define and shape the actions and strate-

gies needed to move towards zero deaths. Four unique strategies were 

formulated with measurable goals and named “Paint Saves Lives”; “One 

Message, Many Voices”; “Consistent & Fair” and “The Future Will Not Be 

Like The Past”. In addition, a focus on severe crashes led to the identi-

fication of the Top 20 Severe Crash Corridors for all modes from 2012 

to 2016 so state and local coalition members could divert resources to 

improve safety in these corridors.

Client
Hillsborough Metropolitan
Planning Organization

Contact
Beth Alden, AICP

Executive Director
601 E Kennedy Blvd
18TH Floor
Tampa, FL, 33602
813.272.5940
aldenb@plancom.org

Services
 » Transportation Planning
 » Traffic Engineering

Dates
December 2015–August 2017
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2020–2022 Statewide Bicycle and 
Pedestrian Planning Services
New Jersey

Sam Schwartz is providing local technical bicycle and pedestrian plan-

ning services to municipalities throughout New Jersey. Tasks include 

the existing conditions analyses and the development of bicycle and 

pedestrian and other multimodal infrastructure. Typical project deliv-

erables include bicycle and pedestrian master plans, Complete Streets 

implementation plans and improvements to provide multimodal con-

nections locally, to neighboring municipalities and regional connec-

tions. These local technical assistance projects involve extensive data 

collection and analysis efforts including historical pedestrian and bicy-

cle crash analyses, bicycle level of stress on roadways, and assessments 

of sidewalks, intersections, and bicycle compatibility. Improvements 

to roadways for bicycle 

accommodation, cross-

ing facilities at intersec-

tions, sidewalk network 

connectivity, and trail 

alignments are recom-

mended using AASHTO 

Guide for Planning, 

Design and Operation of 

Bicycle Facilities, NACTO 

Urban Street, Bikeway, 

and Transit Street Design 

Guides, NJDOT bicycle 

and pedestrian design 

guidelines, and the NJ 

Complete Streets Design 

Guide.

Client
New Jersey Department of 
Transportation

Contact
Elise Bremer-Nei
Section Chief, NJDOT Bureau 
of Safety, Bicycle and 
Pedestrian Programs
1035 Parkway Avenue
Ewing, NJ 08625
609.963.2203
elise.bremer-nei@dot.nj.gov

Services
 » Multimodal Planning and 

Infrastructure Design
 » Complete Streets
 » Public Outreach
 » Corridor Studies
 » Master Planning
 » Safe Routes to School

Dates
2019–Present
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PROJECT APPROACH

Task 1: Project Management & Case Study 
Development
The Street Plans Team (inclusive of Sam Schwartz 
Engineering, and David Woods, FAICP of GreenWoods 
Associates) have led or contributed to Vision Zero plans, 
policies, and priority project response efforts throughout 
the country, in a variety of community contexts. Our Team 
values a transparent, high-touch approach to project 
management that includes frequent check-ins, clear 
internal and external communication, and a commitment 
to keeping the project tasks on time and on budget. To 
help us do so, we expect that each written deliverable will 
receive one round of comments, and we expect those 
comments to be consolidated (either across city staff or 
city staff and the stakeholder group).

Task 1 Summary:
• Bi-weekly project management  meetings
• Monthly Vision Zero Task Force meetings
• Task Force member interviews
• Vision Zero best practice review and summary
• Monthly invoices
• Quarterly project progress reports

1.1 Project Management Meetings
Street Plans will schedule bi-weekly meetings (every 
two weeks) with the City of Stamford to discuss 
project strategy, plan for project milestones, discuss 
draft deliverables, and coordinate all aspects of public 
engagement. We assume that the majority of these 
meetings will be virtual. However, we believe a select 
number of  in-person meetings at key moments in the 
project schedule will be important and we remain flexible 
and committed to ensure we are physically present when 
it matters. 

For each meeting, Street Plans will produce an agenda 
and provide meeting minutes to document progress 
and key decisions. We will file creation and file storage, 
as well as virtual meeting software that aligns with the 
City’s preferences (Teams, Zoom, Google etc.) Our Team 
will also ensure that the project schedule and in-progress 
deliverables are provided within each meeting agenda 
and reviewed during each bi-weekly meeting so that 
your team has visibility into our progress. Sam Schwartz 
Engineering will participate in at least  one meeting per 
month and David Woods will participate in up to 8 of the 
meetings.

Our team feels strongly that a key moment for an in-
person meeting is the project kick-off, which we view as a 
critical opportunity to build face-to-face rapport with City 
staff and visit a select number of crash/fatality hotspots 
presenting known challenges. During this kick-off 
meeting our Team will review the project schedule and 
major milestones, and seek to refine the Task Force and 
public engagement strategy. Additionally, Street Plans will 
lead City staff through an interactive workshop exercise 
identifying the City’s current and anticipated strengths 
and weaknesses regarding the Vision Zero framework. 
This includes the identification of initial street safety 
goals/themes that will be refined through additional 
Project Management meetings as well as with the Vision 
Zero Task Force. 

Finally, this task will include the production of a monthly 
invoice that includes the updates on the  percentage 
complete for each task and any/all reimbursable 
expenses.

1.1 Deliverables

One in-person kick-off meeting, with “hotspot” tour and 
strengths/weaknesses workshop facilitation 

Bi-weekly project management meeting leadership

Meeting agendas and minutes

Monthly invoices

[Above] For the City of New Haven’s Active Transportation Plan, 
Street Plans conducted multiple biking and walking surveys with the 
Plan’s Steering Committee to understand conditions on the ground. 
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1.2 Task Force Meetings
At a minimum, a Street Plans Project Director will join 
(virtually) monthly Vision Zero Task Force meetings. In 
advance of each meeting our Team will prepare project 
updates, present draft deliverables, and share any/
all public engagement updates/opportunities with the 
Task Force. We believe this will give the Task Force ample 
opportunity to layer in their expertise and offer additional 
suggestions to maximize the impact of the planning 
process. Indeed, we expect the Task Force will be a pivotal 
advisory entity throughout the effort, reviewing draft 
deliverables, promoting public engagement activities, 
brainstorming Action Plan themes, and providing crucial 
insight into how the City’s previous and ongoing planning 
and traffic safety work informs and aligns with the 
forthcoming Vision Zero Action Plan. 

Our Team recognizes the need for flexibility along 
every step of the planning process so in the event that 
separate/additional subject-matter focus meetings or 
individual Task Force member conversations are desired 
Street Plans will be happy to schedule accordingly. 
Additionally, it is not our intent to take over these 
monthly meetings, so we’ll coordinate with City staff in 
advance to determine where our Team can best plug into 
the month-to-month work of the Task Force. 

Sam Schwartz Engineering and David Woods, FAICP, will 
participate in up to six (half) of the monthly Task Force 
meetings over the life of the project, providing additional 
support and expertise for the areas of the scope they are 
most involved.

1.2 Deliverables

Monthly Vision Zero Task Force meetings 

Individual Subject Matter/Task Force member meetings 
interviews (as needed/requested)

Proposed agenda items and presentation materials

1.3 Vision Zero Best Practices
In order to hit the ground running, the Street Plans 
Team will review five Vision Zero Action Plans from a 
list of pre-approved, comparable cities and conduct 
interviews with city staff prior to the second Vision Zero 
Task Force meeting in which our Team will participate. 
Conducting this inquiry early in the process will provide 
the project team and Task Force with key takeaways/
insights to integrate into the overall planning process as 
the Stamford Vision Zero Action Plan takes shape and will 
help benchmark what constitutes success for a City of 

Stamford’s relative size, demographic composition, and 
extent  land use and transportation network. 

The Street Plans Team will also draw on our national 
experience and compile our interview and Action Plan 
review learnings into a concise, written memorandum 
and presentation to be shared with relevant City staff 
and the Vision Zero Task Force, noting where it may 
be appropriate (or not!) to replicate/calibrate aspects 
of other cities’ plans and processes into the Stamford 
context. Key learnings from this review may also be 
presented publicly, as appropriate, at select public 
outreach events.

1.3 Deliverables

Interview and plan review notes for each city 

Summary best practices memorandum and presentation 

1.4 Quarterly Reports
Street Plans will produce quarterly project updates for 
City staff and the Task Force, documenting progress 
against all project milestones/deliverables; summarize 
any/all public outreach activities completed and pending; 
provide updated budget status; and the identify any/all 
process concerns or challenges as it relates to the  project 
schedule and agreed upon scope of work.

1.4 Deliverables

Quarterly project reports

Task 2: Data Collection & Existing Conditions Analysis
Our Team’s Vision Zero, Safety Action Plan, Complete 
Streets, and Bicycle and Pedestrian planning  experience 
has taken us to cities throughout the country. We enjoy 
diving into each planning effort to quickly ascertain 
the political, physical design, environmental, and 
cultural context of each place we work. No stranger to 
Connecticut, our Team will be adept at collecting and 
analyzing Stamford’s transportation network and land 
use data to ultimately inform Vision Zero Action Plan 
recommendations that align with the City’s governance 
structure and capacities for delivering a safe systems 
approach. This work will recognize Stamford’s specific 
development patterns, from a still-urbanizing waterfront 
and city core; to longstanding suburban patterns of 
development east, west, and north of downtown;  to  the 
near rural setting of North Stamford with its large-lot, 
single-family homes, reservoirs, and nature preserves. 
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As such, our Team understands that an effective data 
collection strategy and resulting safe systems approach 
must recognize that a “one-size-fits-all” solution is not 
appropriate. Our Team will therefore use Task 2 findings 
to develop a more granular and context-sensitive toolbox 
of policies, programs, planning projects, engineering 
countermeasures, and evaluation recommendations that 
respond to Stamford’s specific needs and governance 
structure. Practically, this means recommending how 
the City can deploy what is ultimately a limited traffic 
enforcement budget, capital investment program, or 
education and outreach capacities to the locations where 
data and public input determine it will make the  biggest 
impact.

Task 2 Summary:
• Creation of Vision Zero adjacent policy/plan 

matrices (existing plans vs. Proposed Action Plan)
• Collect and analyze all relevant data sets provided by 

the City, State, and any/all other partners
• Undertake a robust traffic crash analysis to identify 

the High-Crash/Injury Network and its impact on 
Communities of Concern (Equity Analysis).

• Develop public-facing summary infographics to be 
shared during the public engagement activities and 
within the Action Plan.

2.1 Vision Zero & Stamford Planning Review
Street Plans and Sam Schwartz Engineering will review 
Stamford’s previous transportation plans and recent 
traffic safety efforts, including but not limited to the 2019 
Bicycle/Pedestrian Master Plan and Complete Streets 
Manual, distilling key projects – like the Summer Street 
Pedestrian Promenade and Strawberry Hill/West Main 
Street corridor projects– to inform the  Vision Zero Action 
Plan and  identify how/where this work relates to and 
may be integrated within the forthcoming Action Plan. 

The main takeaways of the review will be summarized 
in a Plan Matrix V.1, which  will include all previous 
plans reviewed, and how they align - or not - with 
Vision Zero and the Safe Systems Approach.This will 
provide the project Team direction in further developing 
Action Plan themes, and ultimately inform our Team’s 
Recommendations. Additionally, this Task will  help our 
Team understand the City’s stated priorities as it relates 
to equity, mobility, safety, and sustainability across the 
various departments involved with accomplishing Vision 
Zero.

A second and final version of the Matrix will be developed 
after the Plan’s Recommendations are drafted.  This 

task will clarify where and how the  Action Plan is either 
in alignment/support of previous efforts, and where it 
charts new territory to expand on Stamford’s previous 
work. The goal of this short exercise is to streamline 
the work of City Staff and clarify with the public how 
the Vision Zero Action Plan integrates with, expands, or 
differs from  the City’s current plans and policies. 

David Woods, FAICP of GWA will review both matrices.

2.1 Deliverables

Vision Zero Adjacent Policy and Plan Matrix V.1

Planning Review Memo

Vision Zero Adjacent Policy and Plan Matrix V.2 (Final Action 
Plan) 

2.2 Data Collection & Analysis
Sam Schwatz Engineering will take the lead in compiling 
all available existing documentation and data from The 
City of Stamford and its partners (CT DOT, CT Department 
of Public Health, etc.) to inform each sub-task and the 
resulting Task 4 recommendations. This includes but is 
not limited to:

Data Collection:
• Crash Data forms the basis of any Vision Zero Action 

Plan is the crash data. This provides information 
about the who, what, when, where, and why of a 
crash so our Team will seek out all sources to build 
the most accurate database possible using local and 
state crash reports. 

10

C1 - Natural

C2 - Rural

C3 - Suburban

C4 - Urban General

C5 - Urban Center

C6 - Urban Core

The C1 context zone is defined 
by the least urbanized areas 
of the Greater Hartford region. 
Thoroughfares within C1 are 
typically within designated natural 
areas and state parks, like Talcott 
Mountain State Park and Nathan 
Hale State Forest, and are generally 
two-lane Rural Highways or Rural 
Roads that provide access to 
recreational or agricultural land 
uses.

The C2 context zone encompasses 
agricultural and rural residential 
areas of the region, including 
incorporated towns like Mansfield 
and Southington. This zone also 
includes the CT2 Small Town 
General, which includes local-
serving commercial areas. 7 of the 
10 thoroughfare types may be found 
in this context, with the greatest 
diversity in the CT2 sub-context 
zone.  

The C3 context zone is found 
between more urbanized and more 
rural areas. C3 is typified by more 
auto-oriented thoroughfares that 
may need retrofiting to consider 
a broader user base. C3 includes 
three sub-zones: Suburban 
Residential (C3R), Suburban 
Commercial (C3C), and Town 
Center (C3T). Adding pedestrian, 
cycling, and transit facilities in these  
locations is paramount. 

The C4 context zone is defined 
by smaller building lots, a more 
rectilinear block structure, and 
a broader variety of inherently 
walkable thoroughfares and land 
use patterns. C4 introduces the 
Urban Street Avenue and Urban 
Residential Avenue and is typified 
by Hartford’s South End, New 
Britain’s East Side, or the Main 
Street neighborhood of East 
Hartford. 

The C5 context zone includes the 
region’s larger urban centers/urban 
main streets outside of downtown 
Hartford. This includes downtown 
New Britain and West Hartford, 
where a more tight-knit mixture of 
uses, multi-family housing types, 
and public spaces are reinforced by 
a full variety of urban thoroughfares 
that focus on walking, cycling and 
transit use.  

The Capitol Region’s only C6 
context zone is downtown Hartford. 
In this zone, all urban thoroughfare 
types may be found. The strongest 
consideration of thoroughfare 
design in this context should be the 
pedestrian, followed by cycling and 
transit riders.  

[Above] For the CRCOG Community Quick-Builds for Complete 
Streets Guide, Street Plans analyzed and categorized the region’s 

land use patterns to allocate context-sensitive Quick-Build solutions.
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The majority of crashes in Stamford – as well as the majority of severe 
injuries and fatalities – are concentrated in downtown and near the I-
95 and US-1 corridors. This is unsurprising, given the high level of 
both economic activity and vehicle travel in this portion of the city. 
These areas will be a focus of the Vision Zero Action Plan.

North of downtown, crashes tend to be along state roads, like the 
Merritt Parkway, Long Ridge Road, and High Ridge Road, as well as 
other major north-south corridors, like Newfield Avenue and Hope 
Street. The Plan’s recommendations will also highlight improvements 
along these corridors.

No/Minor Injury Crash

Non-Motorist Severe or Fatal Crash

Motorist Severe or Fatal Crash
Crash data from 2018-2022 

[Above] Injuries and fatalities as a result of traffic crashes in 
the City of Stamford are mapped above. from 2018-2022. Plan 

Recommendations will highlight improvements to the Downtown 
street network, where crashes are most dense, as well as the hot 

spot state corridors like Merritt Parkway and Long Ridge Road.

• Transportation Network Data includes 
characteristics about the street network – the 
number of lanes, the speed limit, intersection 
control, the presence of bicycle or pedestrian 
facilities, etc. This data helps identify trends in the 
crash data, such as the prevalence of crashes on 
4-lane roads vs. 6-lane roads, or whether crashes 
occur more frequently at intersections with traffic 
signals, a lower density of intersections, etc.. The 
transportation network data allows us to look 
beyond just locations where crashes occur to what 
types of safety countermeasures can reduce the 
likelihood of crashes at locations which share similar 
characteristics. One key goal in understanding this 
data is how systemic improvements can be made to 
prevent crashes from occurring in the first place.

• Volume Data represents activity on the 
transportation network, by motorists, bicyclists, and 
pedestrians. Volumes – also referred to as exposure 
– are a common determinant in how frequently 
crashes occur at a given location

• Land Use Data describes the physical environment 
throughout the City, including the density of housing, 
location of key destinations, like parks or transit 
stations. Some land use types – such as schools, 
senior centers, or  parks - may be of specific focus 
for the Action Plan. This data allows the crash 
analysis to provide insight into the frequency of 
crashes in proximity to different key destinations 
and land use contexts throughout the City, which we 
know vary with the transportation network data.

• Demographic Data provides insight into potential 
disparities in where crashes occur. This data will 
inform an equity and community of concern (CoC) 
analysis, both for existing conditions as well as of 
recommended policy, design,and  enforcement 
improvements. 

Crash Analysis:
Our team has peaked at the existing data and now 
understand the crash disparities found within 
Stamford are similar to what we see nationwide. For 
example, while bicyclists and pedestrians comprise 
just 3% of crashes (2018-2022), they represent 
34% of severe injuries and fatalities. Arriving at and 
illustrating/communicating such wide disparity is 
why crash analyses are the foundation of the Vision 
Zero Action Plan. Our team will develop a clear 
understanding of crash trends throughout Stamford 
to identify effective policies, programs, and physical 
design  treatments to improve safety for all users. 

To do so, the Sam Schwartz Engineering Team will  
review the last five years of crash data and develop 
descriptive statistics, conduct a systemic safety 
analysis, identify a High-Injury Network, and complete 
an equity analysis of existing crash trends. Each 
element of the crash analysis is described in more 
detail below:

• Descriptive Statistics: The initial task for the 
crash analysis is to develop descriptive statistics, 
a high-level summary of the crash data. This task 
will summarize crash times (time of day, day of the 
week, and month of the year) by mode and severity, 
as well as crash types and other contributing factors. 
This will provide an overview of the crash landscape 
in Stamford.

• Systemic Analysis: Following the high-level 
overview, the project Team will conduct a 
systemic analysis, identifying the roadway types 
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Communities of Concern

Protected Bike Lane 

Buffered Bike Lane

Bus Lane

Bike Lane

Off-Street Path

Advisory Lane

Cycle Track

Contraflow Bike Lane
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and intersection attributes where crashes are 
most common. Common attributes in a systemic 
analysis include speed limit, number of lanes, and 
traffic volumes, as well as bicycle and pedestrian 
infrastructure. This analysis will be disaggregated by 
crash mode and severity.

• High-Injury Network: Our Team believes that a 
hybrid approach to addressing serious injury crashes 
is the most effective, combining a focused effort on 
the most critical locations with a systemic approach 
to safe street designs. Defining the High-Injury 
Network is a customized process in each community. 
Through this task, the project Team will narrow in 
on priority corridors for safety improvements within 
Stamford.

• Equity Analysis: Nationally, People of Color – 
particularly Black Americans - and the young/
elderly are more likely to die while walking than 
other racial and ethnic groups, and people walking 
in low-income communities are killed at far 
higher rates than their more affluent counterparts 
(Dangerous by Design, 2022). Demographic data will 

be integrated into the crash analysis to effectively 
work towards Vision Zero. The demographic data 
may include but is not limited to income, national 
origin, English proficiency, age, and vehicle access. 
This task will review the descriptive statistics, 
systemic analysis, and High-Injury Network through 
an equity lens to identify existing disparities.

Our Team’s analysis will be summarized into a 
Memorandum for the City and Task Force and be 
supported by legible infographics that will be used to 
communicate crash analysis findings with the general 
public.. The  Memorandum will function as the foundation 
for Project Recommendations.  

This data will be cross-checked with anecdotal safety 
data derived from conversations with stakeholders 
and the public. All data will be integrated into a legible 
and interactive GIS map that will live on the City’s 
project webpage (see Task 3.1). Compelling summary 
infographics illustrating the data will be produced 
By Street Plans for the Draft Action Plan and related 
presentations.

[Above] For Somerville, MA’s Bike Plan, Street Plans overlaid the existing bike network on the City’s Communities of 
Concern to inform priority corridors.
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2.2 Deliverables

High-injury network/communities of concern map

Any/all GIS files 

Illustrative Infographics

Crash analysis summary memorandum

Task 3: Public Engagement
Given the RFPs strong emphasis on public engagement, 
our Team has developed a creative and impactful public 
engagement plan that is broad and deep. Our Plan 
includes two large gatherings, plus up to 18 consistent, 
smaller public engagement throughout the process that 
will allow participants to offer their insight and lived 
experiences traversing Stamford’s streets, and provide 
residents and city officials with regular Plan updates 
and opportunities to give feedback on the project’s 
deliverables. We also propose a Tactical Urbanism 
Demonstration Project in the middle of the planning 
effort to test an emerging recommendation. We believe 
this will bring more people into the street to experience 
a Vision Zero “rendering in real-time,” as well as provide 
a foundation for City and citizen collaboration moving 
forward.

Task 3 Summary:
• Creation of a Communications and Public 

Engagement Plan
• Interactive GIS Map to be embedded on the City’s 

Vision Zero website
• In-person and digital Kick-off Public Workshop
• Feet on the Street: The Vision Zero Roaming Studio 

(Up to 12 Events)
• Neighborhood Association Meetings (Number TBD)
• Tactical Urbanism Demonstration Project (1)

3.1 Communications
Street Plans will produce all public communications for 
the Vision Zero Action Plan, including, but not limited 
to, flyers and postcards, City webpage content, email 
blasts, and content for social media posts. Our goal is to 
start and maintain a citywide conversation that elevates 
the awareness that serious injuries and traffic fatalities 
can be eliminated. Street Plans will prepare a draft and 
final Public Communication Plan, which will outline all 
of the major deliverables and how collateral should 
be distributed. We will use creativity to develop and 
distribute project materials to as many people as possible. 
Attaching branded bike handlebar tags inviting cyclists to 
get involved; designing and placing project promotional 
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To helping shape the future of 

YOUR IDEAS
MATTER

http://bit.ly/WestHavenStationTOD
More information at:

1 Church St. 
West Haven,CT

10/07 & 10/09
7pm to 9pm

YOUR TICKET

West Haven Station 1 2 3 4 5 6 7

JOIN US
Public Forums:

To helping shape the future of 

YOUR IDEAS
MATTER

http://bit.ly/WestHavenStationTOD
More information at:

1 Church St. 
West Haven,CT

10/07 & 10/09
7pm to 9pm

[Above] For the West Haven TOD Vision, Street Plans and partner 
Duany Plater-Zyberg created outreach materials in the form of retro 

MTA tickets.

materials within City designated ad spaces or within 
public transit vehicles; or handing out “free” MetroNorth 
tickets (meeting invitations) on a station platform at peak 
hours are just a few examples of how we’ve reached a 
broader audience of people.

An interactive web-based GIS map will include Task 2.2 
data layers, and will allow members of the public to add 
location-specific feedback to inform the project team of 
additional areas that are perceived as unsafe or where 
near-misses frequently occur. This map will be live on the 
project webpage by the time of the first public workshop 
so that those who are unable to join in person can add 
their feedback on their own time.

Finally, Street Plans has a number of native’ 
Spanish speaking staff who will translate all english 
communications and support online and in-person 
interactions with Spanish-speaking residents 
encountered through public engagement activities. 
Promotional materials will also be translated to 
Haitian Creole. Finally, Street Plans will ensure all 
communications collateral is ADA accessible.

David Woods of GWA will review the Public 
Communication Plan, and generally advise on the public 
engagement strategy as it is executed. 

3.1 Deliverables

Draft and Final Public Communication Plan 

Creation of Stamford Vision Zero brand, including logo

Draft and final print and digital project communication col-
lateral (flyers, postcards, website content update etc.)

Interactive GIS Map
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3.2 Kick-Off Public Workshop
The first public engagement will be highly informative 
and interactive. As an ice breaker, Street Plans will use a 
series of short, interactive exercises that get people up 
and moving from the minute the workshop begins.  We 
will then use a platform like Mentimeter to quickly survey 
/ summarize how participants access and use the City’s 
multimodal transportation network and the challenges 
they experience.

After workshop participants have “warmed up” we will 
introduce the multi-disciplinary Vision Zero framework, 
where it’s being applied with success, and provide an 
overview of the project’s scope of work, highlighting 
key areas where the general public can be engaged all 
along the way. We will also present a series of existing 
conditions and crash analysis findings. With a strong 
focus on keeping the plan focused on action, we 
will use the final portion of the presentation to build 
awareness of and excitement for the delivery of a Tactical 
Urbanism demonstration project (Task 3.4). Street Plans 
will reference the City’s recent efforts (eg. at Forest 
Street & Greyrock Place), and offer a range of other 

Connecticut-based and national examples of how Street 
Plans has applied the  Tactical Urbanism project delivery 
methodology to help cities make progress, and in the 
case of Jersey City, achieve Vision Zero goals. 

Two interactive and parallel activities will bring the 
workshop to a close. First, a lifesize “mega-map” of 
Stamford’s street network will be printed and placed on 
the floor of the venue. Street Plans will invite participants 
to remove their shoes and immerse themselves in the 
map, making note of high-stress areas and flagging 
specific corridors or intersections where they desire 
safety  improvements. This anecdotal, geolocated data 
will be digitized and added as a GIS layer and overlaid 
with the City’s High Injury Network layer determined by 
Task 2.4. Areas where public feedback and crash data 
align will help formulate priority areas/corridors for Task 
4.2. 

Simultaneously, the project Team will set up multiple 
tables, each staffed with a Team member and each 
focused on a different category related to traffic safety 
and Vision Zero. Rather than solely discussing design 
and engineering solutions identified on the large-format 

[Above] In December 2022, Bloomberg’s CityLab featured Jersey City’s Vision Zero work, with an interview by Street 
Plans Principal Mike Lydon on how Tactical Urbanism has played a pivotal role in getting them to where they are today.



46

[Above] For the Bike Somerville Network Plan, Street Plans printed a 
large map of the proposed bike network for public to provide input.

6

Project Leaders Anyone (city, non-profit, 
business owner, students etc.)

Government / organizational 
leadership  + involvement 

required

Government / organizational 
leadership  + involvement 

required

Government / organizational 
leadership  + involvement 

required
Permission Status Sanctioned or unsanctioned Sanctioned Sanctioned Sanctioned

Materials + Maintenance Very low-cost, typically low-
durability. May be borrowed, 

easily made, or purchased; no 
maintenance required

Relatively low-cost, but semi-
durable materials to maximize 

design flexibility while 
minimizing maintenance needs

Low and moderate cost 
materials, designed to balance 
design flexibility, performance 
outcomes, and maintenance

High-cost, permanent materials 
that cannot be adjusted easily; 

maintenance needs vary 
tremendously 

Public Involvement Optional before project 
implementation, 

Recommended during brief 
project lifespan

Required, frequent before 
implementation and frequent 

during evaluation period

Recommended, frequent before 
implementation, required 

during initial evaluation period, 
optional thereafter

Required before 
implementation, recommended 

during implementation and 
initial evaluation period, 

optional thereafter
Flexibility of Design High: organizers expect project 

to be adjusted and removed 
within a short timeline, typically 

one week or weekend

High: proponents expect 
project to be adjusted; it may 

be removed if it does not meet 
goals upon initial evaluation

Moderate: organizers expect 
project to be adjusted, but it 

is intended to remain in place 
until capital upgrades are 

possible 

Low: project is considered a 
permanent capital upgrade 

that is unlikely to be adjusted 
significantly once installed

Data Collection / 
Evaluation Qualitative: optional

Quantitative: optional
Qualitative: required

Quantitative: required
Qualitative: recommended

Quantitative: required
Qualitative: optional

Quantitative: recommended

Terms and diagram format based on PeopleForBike’s “Quick Builds for Better Streets,” which defines the pilot / interim time intervals above as “quick build” projects. To 
access Quick Builds for Better Streets, visit: bit.ly/QuickBuildsReport (Images: Street Plans).

This chart illustrates the 
progression of an iterative 
approach to project 
delivery. Though not all 
projects need to follow 
this exact model, it can be 
helpful to see how each 
project type builds towards 
the next, using incremental 
steps to deliver a capital 
project intended to create 
long-term change.  

Project Type 
(time interval ∙ relative cost)

Quick-Build

DEMONSTRATION
(1 day - 1 month ∙ $) 

PILOT
(1 month- 1+ year ∙ $$)

INTERIM DESIGN
(1 year - 5+ years ∙ $$$)

LONG-TERM/CAPITAL
(20 years - 50+ years ∙ $$$$)

[Above] The Tactical Urbanism, or Quick-Build, methodology is a project delivery process that breaks down capital 
projects into distinct phases to expand public engagement and catalyze long term change. 

map, the Team will encourage participants to think about 
other ways to accomplish Vision Zero objectives, whether 
it’s through more diligent evaluation and data collection, 
proposed changes to existing enforcement tactics, or 
targeting education and outreach efforts. The feedback 
collected here will begin to form the foundation for the 
Plan Recommendations. 

The above activities will be adapted for a virtual workshop 
to be held close to the in-person workshop date.   The 
goal will be to engage those who may be unable to, or 
comfortable with, attending in-person. The interactive 
GIS map will be substituted for the printed “mega-map” 
(at left) to simultaneously facilitate the conversation and 
document feedback.

Following the workshop, Street Plans will create an 
internal workshop summary to be presented to the  City 
staff and Vision Zero Task Force. We will draft a shortlist 
of potential Demonstration Project sites based on the 
results of Task 2.4 and 3.2. location- and design-specific 
feedback, to be vetted by the City and Task Force before 
being advanced to the design and implementation phase. 
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Sam Schwartz Engineering and David Woods of GWA 
will participate in the workshop facilitation, as well as 
contribute to the Workshop Summary. 

3.2 Deliverables

Workshops Materials & Facilitation

Workshops Summary

Demonstration Project Menu 

3.3 Feet on the Street: The Vision Zero Roaming Studio
Rather than offer a single format for the public to 
engage with the project Team, Street Plans will work 
closely with Sam Schwartz, David Woods, and a cohort 
of Vision Zero Action Team Ambassadors to conduct a 
series of pop-up tabling activities at multiple locations 
throughout the City. The project team will plan a 
minimum of four or a maximum of twelve high- impact 
pop-up events, with the flexibility to mix more pop-ups 
with additional stakeholder meetings, like with active 
Neighborhood Associations. Street Plans will explore 
accessible community locations and leveraging existing 
events for these engagements, like the Main Library 
and Harry Bennett, Weed Memorial & Hollander, and 
South Branches; the Stamford Museum & Nature Center 
farmer’s market; Mill River Collaborative park events; and 
Downtown Special Services District events such as “Live 
at 5.” Special attention will be paid to going directly to 
residents who may not typically engage in these types of 
projects, may not have an obvious interest in having their 
voice heard, or for some other reason are less likely to 
be able to attend in-person or virtual gatherings during 
standard weekday times. For example, we may set up 
the studio at a popular bus stop, community center, or a 
popular park.

The exact timing and location of these activities will 
be planned strategically with input from City staff, the 
Vision Zero Task Force, and the Vision Zero Action Team 
Ambassadors. Supporting and branded materials (Tshirts, 
maps, postcards, bike lights, etc.) will be prepared and 
updated as needed, and will be intentionally eye-catching 
so as to engage people going about their days; if space 
and event format allows, we may even reprint the Vision 
Zero “mega-map.” 

Each Roaming Studio event will be documented in a 
Public Engagement Summary, to be finalized following 
Task 3.5 and the information collected, reviewed and 
synthesized within Draft and Final Recommendations 
(Task 4.2).

3.3 Deliverables

Feet in the Street: Vision Zero Roaming Studio Location / 
Outreach Plan

Vision Zero Action Team Ambassadors Outreach, Training, 
and Onboarding

Roaming Studio Execution 

Public Engagement Summary

3.4 Tactical Urbanism Demonstration Project
To expand public engagement for the Plan, experience 
potential Vision Zero improvements in real-time, and 
build City capacity to deliver of Tactical Urbanism 
safety projects, Street Plans will lead the design, 
materials procurement, installation, and evaluation 
of a Demonstration Project to test specific safety 
countermeasures at a known crash hotspot identified 
through the Task 2.2 data analysis and initial public 
engagements. The Demonstration Project will ideally 
be located along the High-Injury Network and within a 
Community of Concern. The project will likely focus on 
intersection-scale improvements but may also require 
additional changes along one or more intersection legs. 
The installation will take place over a weekend and will 
be aligned with a Task 3.3 Feet in the Street: Vision Zero 
Roaming Studio event to help maximize community 
engagement impact.  

Once a location is identified and the project components 
are chosen, Street Plans will prepare a draft and final site 
plan; select and procure approved materials available 

[Above] In Jersey City, Street Plans and the City installed temporary, 
one-day parklets in various locations to engage passersby for the 

Pedestrian Enhancement Plan.
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within the project budget; and work closely with the 
City’s Transportation, Traffic, and Parking Department 
to finalize a traffic control, project implementation, 
and project evaluation plan. Upon final approval of 
these documents, Street Plans will develop key project 
performance indicators against which to measure the 
qualitative and quantitative impact. 

Moving towards project implementation, Street Plans will 
develop a detailed run-of-show and  leverage the Public 
Communication Plan to engage volunteers via the Sign-
Up Genius platform. Interested community members and 
City staff, and/or Vision Zero Task Force members will 
be led by Street Plans in tasks such as site preparation, 
installing temporary markings, signs, and painting, and/
or planting. Building a project together will not inform 
potential  design responses at an intersection of concern 
but also help both residents and City staff understand 
how the collaborative process works and how it may be 
leveraged at scale to continuously support community 
engagement and project implementation. 

Street Plans will also prepare intercept surveys to 
execute during the project installation, and during its 
test period, to solicit anecdotal feedback on the project’s 
function. All findings, including the process to deliver 
the Demonstration Project, will be summarized for the 
City staff and Task Force. Street Plans will ensure that 
a Removal Plan is in place following the demonstration 
period, and advise the City on ways to reuse the materials 
purchased.  

[Above] To expand public engagement for the Citywide Active 
Transportation Plan in New Haven, CT, the project team kicked off the 

planning process with six temporary pilot projects to demonstrate 
plan concepts.

[Above] In New Haven, CT the public gathered at a park to review the 
Draft Safe Routes for All Active Transportation Plan.

Sam Schwartz Engineering will support the delivery of 
the Demonstration Project by conducting an engineering 
and planning review of the draft project design.

3.4 Deliverables

Draft and final site and traffic control plans

Materials selection and procurement plan

Project implementation and evaluation plans

Volunteer engagement and management plan

Project implementation plan (run-of-show) 

Project evaluation

Project removal plan

Demonstration project summary memo

3.5 Draft Recommendations Open House
The project Team will host an Open House to present 
the Action Plan’s draft recommendations, inclusive of 
proposed timelines for completion to the public. The 
Open House will be an informal, drop-in style event but 
ensure participants have a clear way to deliver direct 
feedback on the various draft project deliverables. 
The presentation materials will be graphic-heavy 
where appropriate and interactive, summarizing the 
data collection analysis, public engagement process 
and outcomes (including the Demonstration Project), 
and the draft Action Plan Recommendations. A broad 
communication effort  will encourage people to attend 
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but also offer a link for downloading the Draft Action Plan 
to provide written comments.  

The Draft Plan will be put on the project webpage for 
additional public feedback, with an optional webform for 
people to submit with their final comments.

Sam Schwartz Engineering and David Woods of GWA will 
assist Street Plans with the facilitation of the Open House.

3.5 Deliverables

Open House Materials & Facilitation

Task 4: Recommendations
Action is the ethos around which our Team has built 
transportation planning practices. From Jersey City to 
Chicago, Ann Arbor to Miami-Dade County, we have a 
breadth of experience collaborating with cities to develop 
Action Plans that are ambitious but also in line with City 
governance structure and staff and community partner 
capacity. 

Task 4 Summary:
• Establish Key Goals and Themes
• Action Plan Recommendations
• Funding and High-Injury Network Prioritization
• Applied High-Injury Network Quick-Build Toolbox

Task 4.1 Key Goals & Themes
Our Team will leverage Tasks 1 - 3 to develop the Action 
Plan’s goals and themes. These will be presented to City 
staff and the Vision Zero Task Force for discussion as 
well as one round of formal consolidated comments. 
The goals will be high level and the resulting themes will 
break the Plan’s recommendations into discrete themes 
under which individual strategies will be organized.

4.1 Deliverables

Draft and Final Goals and Themes

Task 4.2 Plan Recommendations
The draft and final Plan Recommendations will be 
organized by the various themes identified in Task 4.1 
and include proposed strategies and tactics (education 
programs, policy change, proposed High-Injury 
Network projects, enforcement actions etc.) to help 
Stamford achieve the Plan’s most important goal: 
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Improve safety of 
priority streets and 
intersections
Parts of Burlington have “good bones” for a walkability 
due to small block sizes, compact multi-use buildings, 
and a connected network of sidewalks and paths, but 
there is still a lot of room for improvement. The map 
below illustrates priority corridors for traffic calming and 
placemaking, and identifies 20 priority intersections for 
safety upgrades. 1
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Design streets to self-
enforce appropriate 
target speeds
The first item on the Engineering Action Plan list calls 
out the need to engineer and design city streets to 
self-enforce appropriate target speeds. The map on this 
page shows priority corridors for speed control and 
enforcement, increasing safety for everyone’s benefit. 
"Slow Zones" are areas where the street is designed and 
engineered for slow travel. That means designing for 85th 
percentile speeds to achieve 25 mph or less on major 
corridors, and 20mph or less on neighborhood and 
downtown streets. For more detail, see page 74. 

N

N

Slow Zone Priorities
Corridor Slow Zone: design for ≤ 25mph

Neighborhood Slow Zone: design for ≤ 20mph

Downtown Slow Zone: design for ≤ 20mph

Walk Plan Priorities
Top 20 Priority Intersections 

Priority Corridor for safety and placemaking

Priority Corridor for placemaking upgrades

Park/Open Space

University/Campus Area

City Boundary

[Above] For the PlanBTV Walk/Bike Master Plan, Street Plans 
mapped the City’s high-crash locations, and matched specific safety 

recommendations to the most dangerous intersections (at right).

Vi
sio

n 
an

d 
Go

als
33

Crashes in Burlington
Throughout this planning process, Burlington residents 
made it clear that safer streets were a priority for 
everyone, regardless of how they get around. This map 
drives that point home - crashes involving people walking 
and biking are taking place on major roadways and at 
intersections throughout Burlington. The crash data 
shown here was used to identify priority corridors for 
speed control and enforcement, identify the 20 most 
dangerous intersections, and inform the location of 
recommendations for walk/bike safety upgrades. (For 
more details, see Chapter 2.)

Crashes 2011-2015

1234+

Crashes involving people walking

1234+

Crashes involving people biking
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zero roadway deaths by 2032. Each recommendation 
will be accompanied by a timeline for completion and 
identify the responsible lead and supporting partners. 
The Plan’s recommendations will also be grounded 
in Stamford’s specific conditions and be measurable 
so tracking progress annually (no progress, progress, 
recommendation complete) is reportable on at least an 
annual basis. 

The Action Plan will also include funding 
recommendations, with a particular eye towards all of 
the federal funding programs available to support Vision 
Zero / Safe Systems approaches. Our team will bring our 
experience in helping clients seek federal grants to the 
table to assist the City of Stamford understand how to 
put forth the most compelling applications for the Action 
Plan Recommendations eligible.   

Given that not all High-Injury Network (HIN) corridors 
and intersections can be addressed at once, our Team will 
work closely with City Staff and the Task Force to identify 
a prioritization strategy that ranks each link in the HIN. 
This important task will break the engineering and design 
recommendations into a more manageable workflow 
behind which staff can align internal resources and seek 
external funding support. 

This ranking process will also identify locations that are 
particularly strong candidates for tactical Quick-Build 
improvements that deliver geometric design safety 
benefits in the interim to help reduce crash severity and/
or fatalities. Indeed, such systemic safety treatments 
are low-cost treatments that can be implemented 
with limited planning and design. While large capital 
projects are a necessary part of Vision Zero, systemic 
safety improvements play a key role as well. With these 
low-cost treatments, Stamford can reduce crash risk 
at dozens of locations within the cost of just one large 
capital project.

Finally, we will take the HIN prioritization one step further 
by reviewing the treatments in the Stamford Complete 
Streets Manual to develop match specific low-cost 
countermeasure treatments that can be implemented 
to improve safety. Additional safety treatments not 
currently in the Complete Streets Manual may be 
included as well, especially those that might use Quick-
Build strategies and materials. This ‘applied HIN toolbox’ 
will of course be based on discussion with City staff and 
the Task Force and take the lifespan of the treatments 
into account (implementation methods, materials 
selection, maintenance etc.).

Sam Schwartz Engineering will support the creation of 
the Action Plan and David Woods will review the draft  
Plan Recommendations to ensure they are in sync with 
City operations and its governance structure.

4.2 Deliverables

Draft and Final Plan Recommendations

HIN Prioritization Map

Applied  HIN Quick-Build Toolbox

Task 5: Action Plan
The Action Plan will be developed as a succinct, public-
facing document that summarizes the entire process 
and includes all proposed recommendations outlined in 
Task 4.2. Our team will also pay close attention to how the 
document is structured so it’s as easy to use digitally as 
it is in print. In our experience, Vision Zero Action Plans 
are referred to with high frequency by staff and Task 
Force members so we will work with the City to ensure 
optimal usability. Finally, the document will be fully ADA 
accessible and editable by City staff as needed.

Task 5 Summary:
• Draft Action Plan
• Final Action Plan (50 hard copies)
• Final Data Transfer

Task 5.1 Draft & Final Action Plan
All deliverables will be finalized and tied together to 
create a succinct, graphic-rich, and compelling public-
facing document that summarizes the planning process 
and clearly presents the Recommendations, HIN 
Prioritization and the Applied HIN Quick-Build Toolbox.  
The final chapter of the Action Plan will expound upon 
key evaluation metrics that the City of Stamford can use 
to track the progress of implementation and offer an 
outline for creating an annual report tracking progress 
against all Goals and measurable Recommendations 
contained within the Plan. Upon completion of the 
Action Plan, our Team will transfer all working files (data 
sets, GIS files, graphics, document files, public outreach 
materials etc.) to the CIty for its use moving forward.

5.1 Deliverables

Draft Action Plan

Final Action Plan (inc. 50 hard copies)

Raw Data Transfer

Roadway Database

lbuttenwieser
Highlight
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Additional Services
Moving Toward Implementation: The Vision Zero Action 
Plan charts a path forward for eliminating severe injuries 
and fatalities in Stamford, but it is just the first step 
towards achieving Vision Zero. Given our Team’s emphasis 
on action, we have outlined a few ways to support Vision 
Zero program implementation, through one or more of 
the following optional tasks:

• Project Design: The project Team could advance 
priority high-crash location project to to 30% design.

• Tactical Urbanism Implementation: The project 
Team could build from the initial Tactical Urbanism 
demonstration project to deploy additional “Quick-
Build” pilot or interim design projects that respond 
to high-crash locations or engage the public around 
30% design plans. 

• Policy Development: It is likely that several actions 
in the Vision Zero Action Plan will be focused on 
developing safety-oriented transportation policies, 
such as speed management and setting speed 
limits, signal timing and phasing, intersection control, 

or crossing treatments. The project team could 
support development of these policies by fleshing 
out context-sensitive applications of the policy 
and short- and medium-term targets for rolling 
implementing the revised approach.

• Project Development Process: Capital budgets 
are indicative of a jurisdiction’s priorities. Through 
this task, the project team will work with the City of 
Stamford to review their capital budget and identify 
strategies and funding programs to better align 
investments with Stamford’s Vision Zero goal.

• Safety-Oriented Development Review: When 
working towards Vision Zero, it’s imperative that site 
design and access for new development prioritize 
safety. The project team will review Stamford’s 
existing regulations around development approvals 
to identify opportunities to integrate safety and 
crash reduction.

• Grant Application Support: All jurisdictions work 
in a funding constrained environment. To accelerate 
progress towards Vision Zero, the project team 
will work with the City of Stamford to prepare 
grant applications for state and/or federal funding 
programs, such as the national Safe Streets and 
Roads for All program. Most recently, Street Plans 
provided this service for the City of New Haven’s 
Safe Streets and Roads for All grant application. 

• Vision Zero Reporting: It’s important to 
communicate ongoing progress towards the goals 
laid out in the Vision Zero Action Plan. As we have 
done for other communities, our Team is able 
to assist the City in collecting data annually and 
reporting annual progress within an internal or 
external facing Vision Zero report. In the least, such 
reports should be reviewed by key City departments 
and the Vision Zero Task Force so adjustments may 
be made for continued progress. 

Should there be interest in one or more of these 
additional services, our project team will develop more 
detailed scopes of work, budgets, and project schedules.

[Above] Sam Schwartz produced the above Action Plan for the City 
of Chicago as a part of their in-house work with its Vision Zero + 

Pedestrian Programs.
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PROJECT SCHEDULE

Deliverable due date/subtask occurrence In-Person Trip

MONTH 1 MONTH 2 MONTH 3 MONTH 4 MONTH 5 MONTH 6 MONTH 7 MONTH 8 MONTH 9 MONTH 10 MONTH 11 MONTH 12

Task 1: Project Management & Case Study Development

1.1 Project Management Meetings

1.2 Task Force Meetings

1.3 Vision Zero Best Practices

1.4 Quarterly Reports

Task 2: Data & Existing Conditions Analysis

2.1 Vision Zero & Stamford Planning Review

2.2 Data Collection & Analysis

Task 3: Public Engagement

3.1 Communications

3.2 Kick-Off Public Workshop

3.3 Vision Zero Roaming Studio

3.4 Demonstration Project

3.5 Draft Recommendations Open House

Task 4: Recommendations

4.1 Key Goals & Themes

4.2 Plan Recommendations

Task 5: Action Plan

5.1 Draft & Final Action Plan
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MONTH 1 MONTH 2 MONTH 3 MONTH 4 MONTH 5 MONTH 6 MONTH 7 MONTH 8 MONTH 9 MONTH 10 MONTH 11 MONTH 12

Task 1: Project Management & Case Study Development

1.1 Project Management Meetings

1.2 Task Force Meetings

1.3 Vision Zero Best Practices

1.4 Quarterly Reports

Task 2: Data & Existing Conditions Analysis

2.1 Vision Zero & Stamford Planning Review

2.2 Data Collection & Analysis

Task 3: Public Engagement

3.1 Communications

3.2 Kick-Off Public Workshop

3.3 Vision Zero Roaming Studio

3.4 Demonstration Project

3.5 Draft Recommendations Open House

Task 4: Recommendations

4.1 Key Goals & Themes

4.2 Plan Recommendations

Task 5: Action Plan

5.1 Draft & Final Action Plan
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PROJECT BUDGET

Rate 1.1 1.2 1.3 1.4 2.1 2.2 3.1 3.2 3.3 3.4 3.5 4.1 4.2 5.1

STREET PLANS

Mike Lydon, CNU-A $300 24 10 2 4 2 4 4 6 8 16 8 4 16 8

Dana Wall, Project 
Director $200 30 16 8 12 10 12 12 12 24 24 12 8 40 12

John Gonzalez $130 4 10 12 0 12 0 8 20 40 40 24 16 60 40

Veronica Rivas Plaza $130 4 0 0 0 0 40 36 20 40 60 24 0 16 40

SUBTOTAL (HOURS) 914

SUBTOTAL (FEE) $154,780

SAM SCHWARTZ ENGINEERING

Stacey Meekins, AICP $237 0 0 0 0 0 6 0 0 0 0 4 0 8 2

Donald R. Tone, PE $250 6 0 0 0 0 40 0 0 0 4 8 2 24 2

Jesse McGowan, AICP $155 6 12 8 2 8 16 0 8 12 4 8 4 32 8

Byron A. Nicholas, PP, 
AICP $146 6 12 8 0 8 40 0 8 12 0 8 0 24 6

Katherine Nickel, AICP $104 0 0 0 0 8 0 10 8 9 0 0 0 12 0

SUBTOTAL (HOURS) 413

SUBTOTAL (FEE) $70,240

GWA PLANNING

David Woods, PhD, FAICP, 
PP $175 8 6 0 0 8 0 6 6 12 6 4 0 4 4

SUBTOTAL (HOURS) 64

SUBTOTAL (FEE) $11,200

DIRECT COSTS

Travel Expenses $2,500

Demonstration Project 
Materials $5,000

Vision Zero 
Ambassadors $3,600

Printing Budget $1,500

Vision Zero Branded 
Merchandise $1,000

SUBTOTAL (DIRECT 
COSTS) $13,600

GRAND TOTAL $249,820

lbuttenwieser
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SUBMISSION DOCUMENTS



Contractor’s Statement 

Pursuant to Section 103.1 of the Stamford Code of Ordinances, I hereby provide the following: 

If a joint venture, trustee, partnership, limited liability company or partnership, the names and 

addresses of all joint ventures, beneficiaries, partners or members: 

If a corporation, the names and addresses of all officers, and the names and addresses of all 

parties owning over 10% of its common stock or over 10% of its preferred stocks.  If any of said 

stockholders is a holding corporation, the names and addresses of all persons owning a beneficial 

interest in over 10% if the common or preferred stock of said holding company. 

The names and positions of all persons listed hereinabove who are elected or appointed officers 

or employees of the City of Stamford. 

Name of Bidder/Proposer: 

Signature of Bidder/Proposer:  

Title:  

Company Name: 

Address: 

Indicate if company submitting this proposal is:  MBE  WBE  DBE 

Mike Lydon - 345 Clinton Avenue, 5F, Brooklyn, NY 11201

Tony Garcia - 6815 SW 57 Terrace, Miami, FL 33143

The Street Plans Collaborative, Inc.

5879 Sunset Drive, Suite 2, South Miami, FL 33143

Principal

Mike Lydon

X
(Certified only in NYC)



City of Stamford 
State of Connecticut Contractor Verification (in accordance with Public Act 16-6/) 

Compliance Affidavit 
I, the undersigned. personally and on behalf of The Sreet Plans Collaboratove, Ine. , having 

(Contractor) 
been duly sworn, affirm and say that I have read, understand and am in compliance with Public 

Act 16-67 Concerning the Disclosure of Certain Education Personnel Records, Criminal 
Penalties for Threatening in Educational Settings and the Exclusion of a Minor's Name irom 

Summary Process Complaints, and that neither I nor said Contractor, to the best or my 

knowledge, is in possession of any information indicating a finding of abuse or neglect or sexual 
misconduct, or otherwise have knowledge of such a condition(s) for any employees working on 

the project identified in RFQ/RFP or Bid S- REPNo 393 Further, if l or said Contractor 
(RFQ/RFP or Bid Number) 

become aware of any information indicating such a finding, or otherwise gain knowledge of such 

a condition, I and/or said Contractor will immediately forward such information to the City of 

Stamford. 

Contractor Name:. 
The Street Plans Collaborative, Inc. 

5879 Sunset Drive, Suite 2 Street Address: 

City, State, Zip:_ South Miami, FL 33143 

Operations Manager Title of person completingthis fprm: 

Signature: 
Pri d Name: April Oh 

Date L24/2022 
ACKNOWLEDGMENT 

STATE OF Ne 7 - K 

SS. COUNTY OF 

Date: 4 
2 4 o. 

as 
Personally appeared . 

of the above named Contractor, and attested that the foregoing statements are true and accurate 

to the best of his/her knowledge and belief on behalf of himself and said Contractor. 

T 
Signature of Notary Public 

Thomas G. Mei 

Notary Public State of New York 
No. 01ME6222532 

Qualified in Queens County 

My Commission Expires: 97 

My Commission Expires September 07, 2026 



Non-Collusion Affidavit 
he undersigned, having been duly sworm, affirms and says that to the best of his/her know icug 

and belief. 

. The prices in this Proposal have been arrived at independently without collusion, 
consultation, communication, or agreement with any other Proposer or with any 

competitor for the purpose of restricting competition. 
2. Onless otherwise required by law, the prices, which have been quoted in this Proposal, 

have not been knowingly disclosed by the Proposer and will not knowingly be disclosed 
by the Proposer prior to opening, directly or indirectly, to any other Proposer or to any 

competitor. 

3. No attempt has been made or will be made by the Proposer to induce any other person, 
partnership or corporation to submit or not to submit a Proposal for the purpose oI 

restricting competition. 

Name of Proposep. The Street Plans Collaborative, Inc. 

By: 

Print Name: April Oh 

Title: Operations Manager 

ACKNOWLEDGMENNT 

STATE OF NL Y 

COUNTY OF een SS. 

Date: J 23 

Opetens Mesege Personally appeared. as 

of the above named firm, and attested that the foregoing statements are true and accurate to the 

best of his/her knowledge and belief. 

Signature of Notary Public 

My Commission Expires: |v 

EFFECTIVE: 2/24/09 

Thomas G. Mei 
Notary Public State of New York 

No. 01ME6222532 
Qualified in Queens COunty 

My Commission Expires September 07, 2026 



CERTIFICATE OF CORPORATE RESOLUTION 

RFQ/RFP 

I,      , SECRETARY OF 

A CORPORATION EXISTING UNDER THE LAWS OF THE STATE OF           , DO 

HEREBY CERTIFY THAT THE FOLLOWING IS A TRUE COPY OF CERTAIN RESOLUTIONS 

ADOPTED BY THE BOARD OF DIRECTORS OF SAID COMPANY, AT A MEETING THEREOF 

DULY CALLED AND HELD ON THE      DAY OF                   , 20        . 

“RESOLVED, THAT THE   

OF THE CORPORATION BE AND IS HEREBY AUTHORIZED TO SIGN 

A CONTRACT WITH THE CITY OF STAMFORD, CONNECTICUT FOR 

, RFP/RFQ No.    ”. 

I, FURTHER CERTIFY THAT,  IS THE DULY 

ELECTED           OF 

AND THE FOREGOING RESOLUTION HAS NOT BEEN MODIFIED OR REPEALED AND IS 

IN FULL FORCE AND EFFECT.  

IN WITNESS WHEREOF, I HAVE, HEREUNTO, SUBSCRIBED BY NAME AND AFFIXED 

THE SEAL OF SAID CORPORATION THE      DAY OF        , 20       . 

        SECRETARY 

The Street Plans Collaborative, Inc. 

Florida

23

893Traffic Engineering Consultant for Stamford Vision Zero Action Plan

5th January 

5th January 23

The Street Plans Collaborative, Inc.

Mike Lydon

Secretary (and Vice President) 

Mike Lydon 

Vice President & Secretary



PROPOSER’S INFORMATION AND ACKNOWLEDGEMENT FORM 

RFP No: 

Date: 

Proposer’s Name: 

Street Address: 

City  State Zip 

Business Telephone: 

Email: 

Unique Entity ID: Tax Id. No.: 

Indicate (Yes/No) if company submitting this proposal is: 

____________MBE ____________WBE ___________DBE 

(If yes, attach relevant certification) 

Signature:        Date:  

Printed Name: 

Title:  

Addenda Acknowledgement – check and note date of addendum 

 Addenda No. 1  Addenda No. 2

 Addenda No. 3  Addenda No. 4

 Addenda No. 5  Addenda No. 6

 Addenda No. 7  Addenda No. 8

 Addenda No. 9  Addenda No. 10

 Addenda No. 11  Addenda No. 12

893

The Street Plans Collaborative, Inc. 

5879 Sunset Drive, Ste 2

South Miami FL 33143

mike@streetplans.org

No No No

Mike Lydon

Principal 

27-2163948

1/20/2022

01/05/2022

917.767.9850

January 20, 2023x



2   7        2    1   6   3   9   4   8

x

The Street Plans Collaborative, Inc. 

City of Stamford
888 Washington Boulevard
Stamford, CT 06901

01/05/2023



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .”   An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

(a) the bidder’s success in implementing an affirmative action plan;
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;
(c) the bidder’s promise to develop and implement a successful affirmative action plan;
(d) the bidder’s submission of employment statistics contained in the “Employment Information

Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION 

The  following  BIDDER  CONTRACT  COMPLIANCE MONITORING REPORT  must  be  completed  in  full,  signed,  and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 

1) Definition of Small Contractor
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same
management and control and has maintained its principal place of business in Connecticut for a one year period immediately
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2) Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2)

MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include  top  executives,  public  relations  managers, 
managers  of   operations  specialties (such  as financial, 
human  resources,  or purchasing managers),  and construction 
and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business.  These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act  or  process  of  buying  and  selling  products  and/or 
services  such  as  sales  engineer, retail  sales  workers and 
sales representatives including wholesale. 
LEGAL  OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.   This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database   administrators, computer   scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category   include   electrical   and   electronic   engineers, 
surveyors,   architects,   drafters,  mechanical   engineers, 
materials  engineers,   mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f  written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION  AND EXTRACTION: This 
category   includes  construction trades  and   related 
occupations. Job  titles  found  in  this  category include 
boilermakers, masons (all types), carpenters, construction 
laborers,  electricians,  plumbers  (and  related  trades), 
roofers, sheet metal workers,  elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters.  Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and  installers; telecommunication  line 
installers   and   repairers;   heavy   vehicle   and   mobile 
equipment  service  technicians  and  mechanics;  small 
engine  mechanics;  security  and  fire  alarm  systems 
installers; electric/electronic repair, industrial, utility and 
transportation   equipment;   millwrights; riggers;   and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and 
winch operators;  industrial  truck  and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 

PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers;  molders,  shapers  and  casters  except 
for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa.  
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American  Indian  or  Alaskan  Native-  All  persons  having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition.

BIDDER CONTRACT COMPLIANCE MONITORING REPORT 
  PART 1 – Bidder Information 

Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 

Bidder Identification 
(response optional/definitions on page 1) 

-Bidder is a small contractor?  Yes     No
-Bidder is a minority business enterprise?  Yes    No

(If yes, check ownership category)
Black         Hispanic        Asian American
American Indian/Alaskan Native     Iberian Peninsula
Individual(s) with a Physical Disability         Female
-Bidder is certified as above by State of CT?  Yes    No

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any)  

  PART II - Bidder Nondiscrimination Policies and Procedures 
1. Does your company have a written Affirmative
Action/Equal Employment Opportunity statement posted on 
company bulletin boards?
Yes      No

7. Do all of your company contracts and purchase orders contain
non-discrimination statements as required by Sections 4a-60 &
4a-60a Conn. Gen. Stat.?
Yes     No

2. Does your company have the state-mandated sexual
harassment prevention in the workplace policy posted on
company bulletin boards?
Yes      No

8. Do you, upon request, provide reasonable accommodation
to employees, or applicants for employment, who have
physical or mental disability?
Yes     No

3. Do you notify all recruitment sources in writing of your
company’s Affirmative Action/Equal Employment Opportunity
employment policy? Yes      No

9. Does your company have a mandatory retirement age for all
employees?
Yes     No

4. Do your company advertisements contain a written statement
that you are an Affirmative Action/Equal Opportunity Employer?
Yes     No

10. If your company has 50 or more employees, have you provided at
least two (2) hours of sexual harassment training to all of your
supervisors?  Yes     No     N/A

5. Do you notify the Ct. State Employment Service of all
employment openings with your company?
Yes     No

11. If your company has apprenticeship programs, do they meet the
Affirmative Action/Equal Employment Opportunity requirements of
the apprenticeship standards of the Ct. Dept. of Labor?
Yes      No     N/A

6. Does your company have a collective bargaining
agreement with workers?
Yes      No

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes      No 

6b. Have you notified each union in writing of your 
commitments under the nondiscrimination requirements 
of contracts with the state of CT?   
Yes      No 

12. Does your company have a written affirmative action Plan?
Yes      No
If no, please explain.

13. Is there a person in your company who is responsible for equal
employment opportunity?   Yes     No
If yes, give name and phone number:

The Street Plans Collaborative, Inc
5879 Sunset Drive, Suite 2

South Miami, FL 33143
27-2163948

Tony Garcia   (51% owner) 

Transportation planning and urban design
practice. x

415-314-6877

We are an Equal Opportunity Employer with a thorough Anti-
Discrimination policy that we abide by. 



Part III - Bidder Subcontracting Practices (Page 4) 

1. Will the work of this contract include subcontractors or suppliers?    Yes      No
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

 1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?   No 

PART IV - Bidder Employment Information Date: 
JOB CATEGORY * OVERALL 

TOTALS
WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin)

HISPANIC ASIAN or 
PACIFIC 

ISLANDER

 AMERICAN INDIAN or 
  ALASKAN NATIVE

Male Female Male Female Male Female Male Female Male Female

Management

Business & Financial Ops

Marketing & Sales

Legal Occupations

Computer Specialists

Architecture/Engineering

Office & Admin Support

Bldg/ Grounds 
Cleaning/Maintenance

Construction & Extraction

Installation , Maintenance 

& Repair

Material Moving Workers

Production Occupations

TOTALS ABOVE

Total One Year Ago

FORMAL ON THE JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE)

Apprentices

Trainees

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY)

12

12
4 4

5
3
34

A. Sam Schwartz  is not a small contractor (gross revenue >$15MM) or minority business enterprise 
B. Greenwoods Associates is a small contractor (gross revenue <$15MM) but not a minority business enterprise



PART V - Bidder Hiring and Recruitment Practices (Page 5) 

1. Which of the following recruitment sources are used by you?
(Check yes or no, and report percent used)

2. Check (X) any of the below listed 
requirements that you use as 
a hiring qualification 

(X)

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination

SOURCE YES NO % of applicants 
provided by 
source

State Employment 
Service

Work Experience

Private Employment 
Agencies

Ability to Speak or 
Write English

Schools and Colleges Written Tests

Newspaper 
Advertisement

High School Diploma

Walk Ins College Degree

Present Employees Union Membership

Labor Organizations Personal 
Recommendation

Minority/Community 
Organizations

Height or Weight

Others (please identify) Car Ownership

Arrest Record

Wage Garnishments

Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

(Signature) (Title) (Date Signed) (Telephone)



 AGREEMENT 

 THIS AGREEMENT (“Agreement”) is entered into as of _____________ 2023 (the “Effective 
 Date”) by and between  The Street Plans Collaborative,  Inc  . (“Street Plans”), with offices at 
 195 Plymouth Street, Floor 5, Suite 17, Brooklyn, NY 11201, and  Greenwoods Associates 
 (  “GWA”  )  with offices at 245 East 40th Street, Suite  30J, New York NY 10016. Street Plans and 
 GWA may be referred to generically as a “Party”, or collectively as “Parties.” 

 WHEREAS, Street Plans is a corporation which has been contracted to work with the 
 The City of Stamford, Connecticut (“Stamford”); and 

 WHEREAS, GWA aims to assist Street Plans by providing engineering and street design 
 review services to Stamford in pursuit of design, materials, and process recommendations for a 
 Vision Zero Action Plan for the City of Stamford. 

 NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of 
 which are hereby acknowledged, Street Plans and Sam Scwartz hereby agree as follows: 

 I.  SERVICES 

 A. GWA will plan, manage and operate all aspects of the agreed upon Scope of Work 
 (“Scope,” see Exhibit A) in accordance with Street Plans’ directions, policies and 
 procedures. 

 B. GWA is not a lobbying firm and does not lobby. At no point in the Term or any 
 Extension Period will GWA or its subcontractor(s) conduct lobbying activity on behalf 
 of Street Plans or Stamford. 

 C. For purposes of administering this Agreement, Street Plans has designated Mike 
 Lydon, Principal, to act as its duly authorized representative. For the purposes of 
 administering this Agreement, GWA has designated David Woods, 
 Principal/Executive Vice President to act as its duly authorized representative. 

 D. GWA will meet (in person or via video or conference call) regularly with Street Plans 
 at mutually agreed upon times. Such meetings/calls shall be held at a frequency 
 detailed in the Scope or On-Call Scope. 

 E. Unless otherwise expressly agreed in writing by the parties hereto, GWA shall have 
 no authority to, and shall not, (i) make any statement on behalf of Street Plans, or (ii) 
 bind or otherwise obligate Street Plans to any contract at any time. 

 II. TERM AND TERMINATION 

 A. The term (“Term”) of this Agreement shall be __________________ through 
 ___________________, unless terminated earlier as provided herein. Street Plans 
 shall have the sole option to extend this Agreement on a month-to-month 1 basis for 



 up to 12 additional months (“Extension Period”), to be exercised by Street Plans in its 
 sole discretion no less than 10 days prior to contract expiration. 

 B. Street Plans may terminate the Agreement at any time at its sole discretion, with or 
 without cause, upon ten (10) days written notice. Street Plans reserves the right to 
 withhold payment, in part or in full, for failure to comply with the material terms and 
 conditions contained herein. In addition, in the event of GWA’s material breach of the 
 Agreement, Street Plans may terminate the Agreement by written notice if GWA fails 
 to cure such breach within the seven (7) day notice period. 

 C. In the event of the early termination of the Agreement, GWA’s fees, as described 
 herein, shall be adjusted on a pro rata basis, or refunded to Street Plans on a pro rata 
 basis, as applicable, for work satisfactorily performed by GWA prior to the effective 
 date of termination. 

 III. CHANGES IN SCOPE OF SERVICES AND PERSONNEL, FIRM PRICE AND TAXES 

 A. Street Plans reserves the right to make reasonable changes in the Services and in 
 personnel. 

 B. Any such changes will be directed in writing. If Street Plans directs any such changes 
 that affect the cost of the Services or time required for performance, an equitable 
 adjustment in the fees, or delivery schedule, or both, shall be agreed to by both 
 parties. The parties agree to work together in good faith to address any such 
 adjustment. 

 C. The price agreed upon by the parties for the stated Services will not be subject to 
 change during the Term of the Agreement or any Extension Period  ,  except once 
 annually, as part of GWA's typical rate adjustment. 

 D. The price shall include all sales, franchise, income or other taxes with regard to the 
 work, which shall be paid by GWA. GWAs assumes exclusive liability for and shall pay 
 all contributions or taxes imposed or required by the unemployment insurance laws of 
 New York, the Federal Social Security Act, or any other act, now or hereafter in effect, 
 upon or in respect to wages, salaries, health insurance, benefits or other 
 compensation paid to employees engaged upon or in connection with the work to be 
 performed. 

 IV. FEES, PAYMENT AND INVOICES 

 A. Street Plans will pay GWA a flat rate set forth in Exhibit A. 

 1. For the execution of the Scope as set forth in Exhibit A, Street Plans will pay 
 GWA an amount not to exceed  $11,200  without prior approval of Street Plans. 



 2. With written pre-authorization from Street Plans, GWA may take on an 
 expanded scope/fee, for a fee agreed to by the Parties in the applicable work 
 order. 

 3. GWA shall be reimbursed by Street Plans for reasonable and authorized travel 
 expenses incurred in connection with the Services hereunder, not to exceed 
 the fees per task above. GWA must provide Street Plans with receipts 
 satisfactory to Street Plans for all Expenses incurred for which reimbursement 
 is sought. Any expense of more than $500 shall require prior written approval 
 from Street Plans. 

 B. GWA shall submit invoices for Services to Street Plans monthly, itemizing hours 
 worked and billable rate. Invoices shall be in a format approved by Street Plans. 
 Invoices will be paid within thirty (30) days of the invoice receipt, provided that 
 detailed and complete invoices are submitted in a proper and timely manner. 

 C. The invoice shall include the full names of each person assigned to the contract, 
 hours worked during the invoice period with a description of the work performed, and 
 the hourly billable rate for each worker for the invoice period. 

 V. INTELLECTUAL PROPERTY 

 A. GWA acknowledges and agrees that Street Plans owns all rights in and to Street 
 Plans trademarks and logos, including trademark rights and copyrights, and agrees 
 not to challenge such intellectual property rights of Street Plans in the future. Subject 
 to the terms and conditions herein, Street Plans hereby grants to GWA the right and 
 permission to use the Street Plan names, trademarks and logos (“SP Marks”) in any 
 and all materials, brochures, letters, signage or other tangible or online materials in 
 connection with the execution of the Services. Proposed use of all SP Marks must be 
 approved in advance by Street Plans. Street Plans may provide GWA with additional 
 trademarks and logos to use solely for the Term of this Agreement for the fulfillment of 
 GWA’ obligations herein. Street Plans grants such permission solely in connection 
 with the fulfillment of GWA’s obligations during the Term of the Agreement. In the 
 event of termination of this Agreement, this permission will be deemed withdrawn. 

 B. GWA acknowledges that for purposes of the U.S. Copyright Law, any materials 
 prepared under this Agreement, including without limitation any materials prepared by 
 subcontractors, will be deemed a work specifically commissioned and all rights in 
 such work will be a “work made for hire” and will belong entirely to the Street Plans, 
 its successors and assigns, in perpetuity and it or they may make use of such rights in 
 all media throughout the universe without further obligation to GWA. Street Plans 
 hereby grants to GWA the right and permission to use any/all final and approved 
 “works made for hire” in any/all of said 3 company’s digital and print promotional and 
 educational materials (website, print and digital proposals, workshop presentations, 
 trainings etc.), with proper attribution to Street Plans and under the provision of 
 Section 5, Item A of this agreement. Nothing in the prior sentence shall be construed 
 to grant GWA the right to use drafts or unapproved “works made for hire” hereunder. If 



 it is determined that any such materials are not works made for hire, GWA will be 
 deemed to have assigned all right, title and interest therein, including the copyright, to 
 Street Plans and will be deemed to have waived any right to terminate such 
 assignment. GWA will cause a similar provision to be included in each and every 
 subcontract GWA has with a subcontractor performing services under this Agreement, 
 except to the extent such requirement is waived in a particular circumstance. 

 C. GWA represents and warrants that, to the best of GWA’s knowledge the content of 
 each deliverable provided under this Agreement is an original creation of GWA (or its 
 subcontractor) and does not infringe or violate the copyright, trademark, intellectual 
 property, right of publicity, right of privacy, any other proprietary or other rights of any 
 third-party, and shall not defame, slander or libel any individual or entity. GWA will 
 require every third-party subcontractor, individual or agent performing Services 
 related to this Agreement to make a similar representation. 

 D. It will be the responsibility of GWA to make certain that the necessary contracts or 
 releases have been obtained with or from those whose names, likenesses, 
 testimonials, quotes, photos, videos, audio clips, scripts, musical compositions or 
 similar materials  GWA uses  in the materials prepared  under this Agreement. GWA 
 agrees to defend, indemnify and hold harmless the Indemnified Parties (defined 
 below) against any liabilities or expenses incurred by them as a result of GWA’s 
 failure to obtain the sufficient contracts or releases as mentioned above. 

 VI. CONFIDENTIALITY 

 All materials and information obtained by GWA from or through Street Plans in GWA’s 
 performance of this Agreement (other than information which has previously been publicly 
 disseminated by Street Plans without restriction or is otherwise in the public domain through no 
 fault of GWA) shall be treated by GWA as strictly and proprietary to Street Plans (“Confidential 
 Information”). GWA agrees to keep all Confidential Information in strict confidence and shall 
 treat such Confidential Information with at least the same degree of care as it treats its own 
 Confidential Information. GWA shall not use or disclose any Confidential Information, except on 
 a need to know basis to its employees, subcontractors and agents (each a “Restricted Person”) 
 who are themselves assisting GWA in the performance of the Services and who are under 
 written confidentiality obligations. GWA’s confidentiality obligations under this Section VI are in 
 addition to, and not in substitution for, any undertakings by GWA under any standalone 
 confidentiality agreement that may be required by Street Plans. This confidentiality obligation 
 shall extend indefinitely. GWA represents and warrants that the collection of personally 
 identifying information is neither necessary nor contemplated for the provision of Services. If 
 GWA becomes aware that personally identifying information is or may be collected, GWA will 
 immediately notify Street Plans and comply with any and all applicable legal requirements, as 
 well as any restrictions imposed by Street Plans with respect to such personally identifying 
 information or the collection, use, dissemination, storage or destruction 4 thereof. GWA 
 represents and warrants that it complies with all applicable privacy and security laws, including 
 the NYS Information Security Breach and Notification Act. GWA will cause a similar provision to 
 be included in each and every subcontract GWA has with a subcontractor performing services 



 under this Agreement, except to the extent such requirement is waived in a particular 
 circumstance by Street Plans. 

 VII. INDEMNIFICATION 

 To the fullest extent permitted by law, GWA shall indemnify and hold harmless Street Plans and 
 Stamford (collectively, the "Indemnified Parties") from and against all injury, loss, claims, 
 damages, judgments or liabilities (including reasonable costs and expenses, legal or otherwise) 
 to any person or property, arising from, related to or in connection with the Services provided 
 under the Agreement by GWA or its agents, employees, subcontractors, contractors or 
 permittees to which any Indemnified Party maybe  subject,  but only to the extent caused by (a) any 
 negligent act 
 or omission, willful misconduct, material breach of the Agreement or failure to comply with the 

 law, by GWA or its agents, employees, subcontractors, contractors or permittees, or (b) any 
 third-party claim that any deliverables or other materials provided by GWA or its subcontractor, 
 or Street Plans’ use,  as contemplated in this Agreement,  of such deliverables  or materials (or a 
 portion thereof), is in violation of GWA’s representations provided for in this Agreement or 
 infringes the intellectual property rights or other rights of a third-party, including, but not limited 
 to, third-party claims alleging copyright or other intellectual property infringement, violation of 
 privacy rights, libel, slander or defamation. GWA shall also require such indemnification of the 
 Indemnified Parties from its agents, subcontractors, contractors and permittees. 

 VIII. REPRESENTATIONS, WARRANTIES & COVENANTS 

 A. Street Plans represents, warrants and covenants that it possesses all rights required 
 to enter into and perform this Agreement, and to grant all the rights as contemplated 
 herein without violating the rights of any third party. 

 B. GWA represents, warrants and covenants that: (i) it possesses all rights required to 
 enter into and perform this Agreement as contemplated herein without violating the 
 rights of any third party; (ii) it will perform the work under this Agreement in a 
 professional manner according to the industry standards, with qualified personnel 
 who are legally authorized to work in the U.S.; and (iii) all work performed hereunder 
 shall comply with all requirements of applicable federal, state, and local laws, 
 regulations, executive orders, regulations and rules, including, without limitation, the 
 Occupational Safety and Health Act of 1970, the Affordable Care Act and equal 
 employment opportunity laws, including E.O.50; and all applicable laws, ordinances, 
 rules, regulations and orders of any public authority. 5 

 C. GWA represents, warrants and covenants that it shall obtain all other necessary 
 federal, state and village permits, licenses and authorizations for the Services to be 
 performed hereunder and shall be responsible for the payment of any related taxes, 
 fines or penalties, and shall provide Street Plans with a copy of such permits, 
 licenses and authorizations upon request prior to the applicable Services being 
 rendered. 

 D. Street Plans shall provide GWA with a copy of Street Plans’ Equal Employment 
 Opportunity/Sexual Harassment Policy, and GWA represents, warrants and 



 covenants that its employees and contractors shall be informed of, and shall comply 
 with, such policy. 

 E. Non-Discrimination Policy: 
 1.  The contractor agrees and warrants that in the performance of the contract, it 

 will not discriminate or permit discrimination against any person or group of 
 persons on the grounds of race, color, religious creed, age, marital status, 
 national origin, ancestry, sex, sexual orientation, intellectual disability or 
 physical disability, including, but not limited to, blindness, unless it is shown by 
 such contractor that such disability prevents performance of the work involved, 
 in any manner prohibited by the laws of the United States or of the state of 
 Connecticut. If the contract is for a public works project, the contractor agrees 
 and warrants that it will make good faith efforts to employ minority business 
 enterprises as subcontractors and supplies of materials on such project. The 
 contractor further agrees to take affirmative action to ensure that applicants 
 with job-related qualifications are employed and that employees are treated 
 when employed without regard to their race, color, religious creed, age, marital 
 status, national origin, ancestry, sex, sexual orientation, intellectual disability, 
 or physical disability, including, but not limited to,blindness, unless it is shown 
 by such contractor that such disability prevents performance of the work 
 involved; 

 2.  the contractor agrees, in all solicitations or advertisements for employees 
 placed by or on behalf of the contractor, to state that it is an "Affirmative 
 Action-Equal Opportunity Employer" in accordance with regulations adopted 
 by the Connecticut Commission on Human Rights and Opportunities 
 (CCHRO); 

 3.  the contractor agrees to provide each labor union or representative of workers 
 with which such contractor has a collective bargaining agreement or other 
 contract or understanding and each vendor with which such contractor has a 
 contract or understanding, a copy of these provisions, advising the labor union 
 or worker's representative of the contractor's commitments under these 
 provisions and to post copies of the notice in conspicuous places available to 
 employees and applicants for employment; 

 4.  the contractor agrees to comply with each provision of this section and Conn. 
 Gen. Stat.Sections 4a-62, 32-9e, 46a-56 and 46a-68b to 46a-68k (reference 
 statutes at cga.ct.gov), inclusive, and with each regulation or relevant order 
 issued by said CCHRO; 

 5.  the contractor agrees to provide the City with such information requested by 
 the City, and permit access to pertinent books, records and accounts, 
 concerning the employment practices and procedures of the contractor. 

 IX. INSURANCE 

 A. Throughout the term of this Agreement (including the initial Term and Extension 
 Period), GWA shall maintain and shall cause all its subcontractors and permittees to 
 maintain in effect the following insurance coverage: (i) Commercial General Liability 
 Insurance covering all premises, operations, products and completed operations, and 



 contractual coverage written on an occurrence basis relating to the work performed 
 under this Agreement providing a limit of not less than $2,000,000 in the aggregate 
 and not less than $1,000,000 combined single limit for bodily injury, personal injury 
 and property damage; such insurance shall be as broad as the latest edition of ISO 
 Form CG 00 01; and (ii) if vehicles are used in the performance of this Agreement, 
 Commercial Automobile Liability Insurance covering all owned (if any), non-owned 
 and hired vehicles operated by you providing a limit of $1,000,000 combined single 
 limit for bodily injury and property damage. Street Plans and Stamford, together with 
 its officials and employees, and SBS, and their respective directors, officers, agents, 
 employees and volunteers, shall be additional named insureds on all such policies 
 listed above (on ISO Forms CG 20 10, CG 20 37, CG 20 01, and CG 20 26, as 
 appropriate to the applicable entity, or an endorsement that is at least as broad). GWA 
 shall be named as an additional insured on such policies obtained by its 
 subcontractors and permittees. Such policies shall provide coverage to each such 
 additional named insured on a primary and noncontributory basis and shall include 
 waivers of subrogation in favor of each additional named insured for any loss of 
 claims paid or payable under such policies. 

 B. During the performance of the work covered by this Agreement, GWA shall maintain 
 and shall require any subcontractors to maintain Workers Compensation Insurance, 
 disability benefits and employer’s liability in the statutorily required amounts. 

 C. GWA also shall maintain, and shall require its subcontractors to maintain, 
 professional liability insurance for claims arising out of negligent performance of 
 professional services with minimum policy limit of $1,000,000 per claim and 
 $1,000,000 annual aggregate, and such professional liability insurance shall be 
 maintained for a period of at least six (6) years beyond the expiration or termination of 
 this Agreement. 

 D. All insurance policies required by this Agreement shall be in form and substance 
 satisfactory to Street Plans and shall be obtained from responsible companies 
 authorized to do business in the State of New York with a minimum “Best’s” rating of 
 no less than A-/”VII”. Evidence of this insurance shall be supplied to Street Plans for 
 review and approval prior to the commencement of any work under this Agreement. 6 

 E. All insurance required by this Agreement shall provide that any change in or 
 cancellation of any such policies shall not be valid until Street Plans has had thirty 
 (30) days’ notice in writing of such change or cancellation. 

 F. GWA shall procure and deliver to Street Plans, Stamford, and SBS certificates of 
 insurance executed by the insurance companies providing such insurance prior to 
 performing any services under this Agreement. 

 G. If Street Plans or SBS reasonably determines that additional insurance, riders or 
 insurance provisions are properly required, GWA shall obtain such additional 
 insurance, riders or provisions, as requested. 



 X. INDEPENDENT CONTRACTOR 

 Notwithstanding anything contained herein to the contrary, it is specifically understood and 
 agreed that in the performance of the terms and conditions of the Agreement, GWA will not be 
 deemed to be acting as an agent of Street Plans, or Stamford by virtue of the Agreement or by 
 virtue of any approval, grant, or other authorization given by Street Plans. GWA shall be an 
 independent contractor performing services for Street Plans without power or authority to bind 
 Street Plans, or the Village. GWA shall be solely responsible for all acts taken or omitted by 
 GWA, its employees, agents, subcontractors and permittees. GWA assumes exclusive liability 
 for and shall pay, or ensure that its subcontractors pay, all contributions or taxes imposed or 
 required by the unemployment insurance laws of New York, the Federal Social Security Act, or 
 any other act, now or hereafter in effect, upon or in respect to wages, salaries, health insurance, 
 benefits, workers compensation or other compensation paid to employees engaged upon or 
 connection with the work to be performed hereunder. GWA shall indemnify, defend, and hold 
 Street Plans harmless (including reasonable attorney’s fees and disbursements) against any 
 claims for any such compensation, taxes, contributions or employee benefits, including any 
 penalties imposed by a government entity on Street Plans, and for any claim based on an 
 accident or injury of its employees, agents and subcontractors. 

 XI. ASSIGNMENT, SUBCONTRACTING 

 This Agreement being based upon GWA’s special qualifications for the Services herein 
 contemplated, GWA may not assign or subcontract the Agreement, or any portion thereof, 
 without the express written consent of Street Plans. Street Plans shall be under no obligation to 
 compensate any party, including GWA, for work done by assignment, subcontracting or other 
 transfer of this Agreement or any part hereof in violation of this Agreement. Street Plans shall 
 have the right to (a) terminate this Agreement upon the termination or expiration of the 
 agreement between Stamford and the Street Plans or (b) transfer the Agreement, in whole or in 
 part, to Stamford, or any agency or instrumentality thereof or any corporation governed thereby 
 having authority to accept such assignment, provided that Stamford shall have an option to 
 terminate this Agreement upon the termination or expiration of the agreement between 
 Stamford and Street Plans. Any subcontract for any portion of the Services to be rendered 
 under the Agreement shall require the express prior written approval of Street Plans. Street 
 Plans shall not be relieved of any obligations hereunder by reason of any such approved 
 subcontracting. Notwithstanding the foregoing, Street Plans retains the right, in its sole 
 discretion for any reason, to directly engage any vendor(s) or third-party personnel to assist with 
 the Services. 

 XII. NO WAIVER 

 The failure of either party to insist on strict performance of any of the terms or conditions of the 
 Agreement or of the party’s rights thereunder in any one or more instances shall not constitute a 
 waiver by the party of such performances, terms, conditions, or rights, whether then or for the 
 future. Any waiver shall be effective only in writing and signed by the party’s authorized 
 representative, and only with respect to the particular case expressly covered therein. 

 XIII. CLAIMS OR ACTIONS 



 A. GWA shall look solely to the funds appropriated by Street Plans for the Agreement for the 
 satisfaction of any claim or cause of action GWA may have in connection with the Agreement or 
 the failure of Street Plans to perform any of its obligations thereunder. No board member, officer, 
 employee, agent, volunteer or other person authorized to act on behalf of Street Plans shall 
 have any personal liability in connection with the Agreement or any failure of Street Plans to 
 perform its obligations thereunder. 

 B. GWA agrees that no action against Street Plans in connection with the Agreement 
 shall occur or be maintained unless such action is commenced within 6 months after 
 (i) the termination of the Agreement, or (ii) the cause for said action takes place, 
 whichever occurs earlier. 

 XIV. SPECIFIC PERFORMANCE 

 Without intending to limit the remedies available to the parties hereto, each party acknowledges 
 that a breach of any of the agreements and other promises set forth in Sections V and VI of this 
 Agreement may result in material and irreparable injury to any other party for which there is no 
 adequate remedy at law, and that it may not be possible to measure damages for such injuries 
 with reasonable certainty. In the event of such a breach or threat thereof, the aggrieved party 
 shall be entitled to seek preliminary and/or permanent injunctions or such other relief as may be 
 required to specifically enforce any of the promises and other covenants of the other party under 
 Sections V and VI of this Agreement. 

 XV. BOOKS, RECORDS, AUDITS AND INSPECTIONS 
 A. GWA shall keep accurate records and books in accordance with generally accepted 

 accounting practices and any standards issued by Stamford.. 

 B. Such books and records shall include, but are not limited, to the employees’ time 
 worked and payment receipt; accounts receivable and payable; purchase orders and 
 sales receipts; and liabilities and payments rendered for the purposes of the 
 Agreement. 

 C. All of GWA’s books and records related to the Agreement shall be available upon 
 three (3) business days’ notice for the purposes of auditing or inspection for purposes 
 of verifying compliance with the terms of the Agreement and applicable law. 

 D. Street Plans reserves the right to review all invoices prior to payment and to adjust 
 them accordingly for any billing discrepancies found. 

 XVI. ENTIRE AGREEMENT 

 This Agreement, inclusive of Exhibits hereto, represents the entire understanding between the 
 parties and may not be modified except in a writing signed by both parties. No prior oral 
 statements or contemporaneous negotiations or understandings shall be of any force and effect. 

 XVII. GOVERNING LAW 



 This Agreement will be governed by and construed under the laws of the State of New York 
 without regard to conflicts of law principles, and the parties hereby submit to the jurisdiction of 
 the courts of the State of New York, County of Westchester, for the resolution of any dispute 
 arising under this Agreement. 

 XVIII. FORCE MAJEURE 

 In the event that either party is rendered unable by reason of an event of Force Majeure to 
 perform, wholly or in part, any obligation or commitment set forth in this Agreement, then upon 
 such party giving notice and the particulars of such event to the other party as soon as 
 practicable after the occurrence thereof, the obligations of such party shall be suspended to the 
 extent and for the period of such Force Majeure condition. If there is an event of Force Majeure 
 affecting a party’s performance, the parties shall cooperate to take commercially reasonable 
 steps to remedy such event with all reasonable dispatch to ensure resumption of performance. 
 “Force Majeure” means acts of God, strikes, lockouts or industrial disputes or disturbances, 
 interruptions by government or court order, decisions and rulings of governmental authorities, 
 acts of enemies, wars, rioting, blockades, insurrections, terrorist attack, inability to secure labor 
 or materials, epidemics, pandemics, public health emergencies, lightening, earthquakes, fires, 
 storms, floods, inclement weather that necessitates extraordinary measures and expense to 
 construct facilities and maintain operations, explosions, breakage or accident to machinery or 
 equipment, labor union strikes or unrest, or any other cause, whether of the kind enumerated 
 herein or otherwise, not reasonably within the control of the party claiming force majeure. 

 XIX. OTHER 
 A. If any term or provision of this Agreement or the application thereof to any entity or 

 individual in any circumstances shall be invalid or unenforceable to any extent, the 
 remainder of this Agreement or the application of such term or provision to the entities 
 or individuals or in the circumstances other than those as to which it is held invalid or 
 unenforceable shall not be affected thereby. Each term and provision of this 
 Agreement shall be valid and be enforced to the fullest extent permitted by law. 

 B. In the event of any conflicting terms or conditions between the Agreement and any 
 Exhibits, Attachment or Appendices hereto, the Agreement will supersede and 
 govern. 

 C. Except to the extent otherwise expressly provided for herein, all notices, demands, 
 consents and approvals given under this Agreement shall be in writing and shall be 
 deemed to have been sufficiently given or served when presented personally, 
 delivered to an overnight courier service with guaranteed next business day delivery 
 or, if deposited in the mail, postage prepaid, certified or registered, return receipt 
 request, addressed to the parties hereto at their respective addresses first set forth 
 above upon the earlier of actual receipt thereof or the fifth calendar day after such 
 mailing. Any party may change its address by notice to the other party. 



 D. Any provision of this Agreement, the performance of which requires that it be in effect 
 after the expiration of the Term (including the Extension Period) will survive such 
 expiration and will remain operative and in full force. 

 E. This Agreement may be executed in counterparts and may be delivered via pdf, 
 facsimile or by other electronic means. 

 F.  In no event shall either party be liable to the other for any indirect, incidental, special 
 or consequential damages whatsoever (including but not limited to lost profits, lost tax 
 credits, or interruption of business) arising out of or related to the services provided 
 under this Agreement, even if advised of the possibility of such damages. 

 G.  To the fullest extent permitted by law, the total liability, in the aggregate, of GWA, 
 GWA's officers, directors, partners, employees, agents, and subconsultants, to Street 
 Plans, and anyone claiming by, through or under Street Plans for any claims, losses, 
 costs, or damages whatsoever arising out of, resulting from or in any way related to this 
 project or Agreement from any cause or causes, including but not limited to negligence, 
 professional errors and omissions, strict liability, breach of contract or breach of 
 warranty, shall not exceed the total compensation received by GWA or $50,000, 
 whichever is greater. 

 Agreed to by: 
 The Street Plans Collaborative, Inc. 

 ____________________________________________ _________________________ 
 Signature  Date 
 Michael Lydon, Principal 

 Greenwoods Associates 

 ____________________________________________ _________________________ 
 Signature:  Date 
 David Woods, Principal/Executive Vice President 



 AGREEMENT 

 THIS AGREEMENT (“Agreement”) is entered into as of _____________ 2023 (the “Effective 
 Date”) by and between  The Street Plans Collaborative,  Inc  . (“Street Plans”), with offices at 
 195 Plymouth Street, Floor 5, Suite 17, Brooklyn, NY 11201, and  Sam Schwartz Engineering, 
 D.P.C.  , with offices at 322 8th Ave, New York, NY  10001. Street Plans and Sam Schwartz may 
 be referred to generically as a “Party”, or collectively as “Parties.” 

 WHEREAS, Street Plans is a corporation which has been contracted to work with the 
 The City of Stamford, Connecticut (“Stamford”); and 

 WHEREAS, Sam Schwartz aims to assist Street Plans by providing engineering and 
 street design review services to Stamford in pursuit of design, materials, and process 
 recommendations for a Vision Zero Action Plan for the City of Stamford. 

 NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of 
 which are hereby acknowledged, Street Plans and Sam Scwartz hereby agree as follows: 

 I.  SERVICES 

 A. Sam Schwartz will plan, manage and operate all aspects of the agreed upon Scope of 
 Work (“Scope,” see Exhibit A) in accordance with Street Plans’ directions, policies and 
 procedures. 

 B. Sam Schwartz is not a lobbying firm and does not lobby. At no point in the Term or 
 any Extension Period will Sam Schwartz or its subcontractor(s) conduct lobbying 
 activity on behalf of Street Plans or Stamford. 

 C. For purposes of administering this Agreement, Street Plans has designated Mike 
 Lydon, Principal, to act as its duly authorized representative. For the purposes of 
 administering this Agreement, Sam Schwartz has designated Stacey Meekins, 
 Principal to act as its duly authorized representative. 

 D. Sam Schwartz will meet (in person or via video or conference call) regularly with 
 Street Plans at mutually agreed upon times. Such meetings/calls shall be held at a 
 frequency detailed in the Scope or On-Call Scope. 

 E. Unless otherwise expressly agreed in writing by the parties hereto, Sam Schwartz 
 shall have no authority to, and shall not, (i) make any statement on behalf of Street 
 Plans, or (ii) bind or otherwise obligate Street Plans to any contract at any time. 

 II. TERM AND TERMINATION 

 A. The term (“Term”) of this Agreement shall be __________________ through 
 ___________________, unless terminated earlier as provided herein. Street Plans 
 shall have the sole option to extend this Agreement on a month-to-month 1 basis for 



 up to 12 additional months (“Extension Period”), to be exercised by Street Plans in its 
 sole discretion no less than 10 days prior to contract expiration. 

 B. Street Plans may terminate the Agreement at any time at its sole discretion, with or 
 without cause, upon ten (10) days written notice. Street Plans reserves the right to 
 withhold payment, in part or in full, for failure to comply with the material terms and 
 conditions contained herein. In addition, in the event of Sam Schwartz’s material 
 breach of the Agreement, Street Plans may terminate the Agreement by written notice 
 if Sam Schwartz fails to cure such breach within the seven (7) day notice period. 

 C. In the event of the early termination of the Agreement, Sam Schwartz’s fees, as 
 described herein, shall be adjusted on a pro rata basis, or refunded to Street Plans on 
 a pro rata basis, as applicable, for work satisfactorily performed by Sam Schwartz 
 prior to the effective date of termination. 

 III. CHANGES IN SCOPE OF SERVICES AND PERSONNEL, FIRM PRICE AND TAXES 

 A. Street Plans reserves the right to make reasonable changes in the Services and in 
 personnel. 

 B. Any such changes will be directed in writing. If Street Plans directs any such changes 
 that affect the cost of the Services or time required for performance, an equitable 
 adjustment in the fees, or delivery schedule, or both, shall be agreed to by both 
 parties. The parties agree to work together in good faith to address any such 
 adjustment. 

 C. The price agreed upon by the parties for the stated Services will not be subject to 
 change during the Term of the Agreement or any Extension Period  ,  except once 
 annually, as part of Sam Schwartz's typical rate adjustment. 

 D. The price shall include all sales, franchise, income or other taxes with regard to the 
 work, which shall be paid by Sam Schwartz. Sam Schwartzs assumes exclusive 
 liability for and shall pay all contributions or taxes imposed or required by the 
 unemployment insurance laws of New York, the Federal Social Security Act, or any 
 other act, now or hereafter in effect, upon or in respect to wages, salaries, health 
 insurance, benefits or other compensation paid to employees engaged upon or in 
 connection with the work to be performed. 

 IV. FEES, PAYMENT AND INVOICES 

 A. Street Plans will pay Sam Schwartz a flat rate set forth in Exhibit A. 

 1. For the execution of the Scope as set forth in Exhibit ____, Street Plans will 
 pay Sam Schwartz an amount not to exceed  $70,240  without prior approval of 
 Street Plans. 



 2. With written pre-authorization from Street Plans, Sam Schwartz may take on 
 an expanded scope/fee, for a fee agreed to by the Parties in the applicable 
 work order. 

 3. Sam Schwartz shall be reimbursed by Street Plans for reasonable and 
 authorized travel expenses incurred in connection with the Services 
 hereunder, not to exceed the fees per task above. Sam Schwartz must provide 
 Street Plans with receipts satisfactory to Street Plans for all Expenses incurred 
 for which reimbursement is sought. Any expense of more than $500 shall 
 require prior written approval from Street Plans. 

 B. Sam Schwartz shall submit invoices for Services to Street Plans monthly, itemizing 
 hours worked and billable rate. Invoices shall be in a format approved by Street 
 Plans. Invoices will be paid within thirty (30) days of the invoice receipt, provided that 
 detailed and complete invoices are submitted in a proper and timely manner. 

 C. The invoice shall include the full names of each person assigned to the contract, 
 hours worked during the invoice period with a description of the work performed, and 
 the hourly billable rate for each worker for the invoice period. 

 V. INTELLECTUAL PROPERTY 

 A. Sam Schwartz acknowledges and agrees that Street Plans owns all rights in and to 
 Street Plans trademarks and logos, including trademark rights and copyrights, and 
 agrees not to challenge such intellectual property rights of Street Plans in the future. 
 Subject to the terms and conditions herein, Street Plans hereby grants to Sam 
 Schwartz the right and permission to use the Street Plan names, trademarks and 
 logos (“SP Marks”) in any and all materials, brochures, letters, signage or other 
 tangible or online materials in connection with the execution of the Services. 
 Proposed use of all SP Marks must be approved in advance by Street Plans. Street 
 Plans may provide Sam Schwartz with additional trademarks and logos to use solely 
 for the Term of this Agreement for the fulfillment of Sam Schwartz’ obligations herein. 
 Street Plans grants such permission solely in connection with the fulfillment of Sam 
 Schwartz’s obligations during the Term of the Agreement. In the event of termination 
 of this Agreement, this permission will be deemed withdrawn. 

 B. Sam Schwartz acknowledges that for purposes of the U.S. Copyright Law, any 
 materials prepared under this Agreement, including without limitation any materials 
 prepared by subcontractors, will be deemed a work specifically commissioned and all 
 rights in such work will be a “work made for hire” and will belong entirely to the Street 
 Plans, its successors and assigns, in perpetuity and it or they may make use of such 
 rights in all media throughout the universe without further obligation to Sam Schwartz. 
 Street Plans hereby grants to Sam Schwartz the right and permission to use any/all 
 final and approved “works made for hire” in any/all of said 3 company’s digital and 
 print promotional and educational materials (website, print and digital proposals, 
 workshop presentations, trainings etc.), with proper attribution to Street Plans and 
 under the provision of Section 5, Item A of this agreement. Nothing in the prior 



 sentence shall be construed to grant Sam Schwartz the right to use drafts or 
 unapproved “works made for hire” hereunder. If it is determined that any such 
 materials are not works made for hire, Sam Schwartz will be deemed to have 
 assigned all right, title and interest therein, including the copyright, to Street Plans and 
 will be deemed to have waived any right to terminate such assignment. Sam 
 Schwartz will cause a similar provision to be included in each and every subcontract 
 Sam Schwartz has with a subcontractor performing services under this Agreement, 
 except to the extent such requirement is waived in a particular circumstance. 

 C. Sam Schwartz represents and warrants that, to the best of Sam Schwartz’s 
 knowledge the content of each deliverable provided under this Agreement is an 
 original creation of Sam Schwartz (or its subcontractor) and does not infringe or 
 violate the copyright, trademark, intellectual property, right of publicity, right of privacy, 
 any other proprietary or other rights of any third-party, and shall not defame, slander 
 or libel any individual or entity. Sam Schwartz will require every third-party 
 subcontractor, individual or agent performing Services related to this Agreement to 
 make a similar representation. 

 D. It will be the responsibility of Sam Schwartz to make certain that the necessary 
 contracts or releases have been obtained with or from those whose names, 
 likenesses, testimonials, quotes, photos, videos, audio clips, scripts, musical 
 compositions or similar materials  Sam Schwartz uses  in the materials prepared under 
 this Agreement. Sam Schwartz agrees to defend, indemnify and hold harmless the 
 Indemnified Parties (defined below) against any liabilities or expenses incurred by 
 them as a result of Sam Schwartz’s failure to obtain the sufficient contracts or 
 releases as mentioned above. 

 VI. CONFIDENTIALITY 

 All materials and information obtained by Sam Schwartz from or through Street Plans in Sam 
 Schwartz’s performance of this Agreement (other than information which has previously been 
 publicly disseminated by Street Plans without restriction or is otherwise in the public domain 
 through no fault of Sam Schwartz) shall be treated by Sam Schwartz as strictly and proprietary 
 to Street Plans (“Confidential Information”). Sam Schwartz agrees to keep all Confidential 
 Information in strict confidence and shall treat such Confidential Information with at least the 
 same degree of care as it treats its own Confidential Information. Sam Schwartz shall not use or 
 disclose any Confidential Information, except on a need to know basis to its employees, 
 subcontractors and agents (each a “Restricted Person”) who are themselves assisting Sam 
 Schwartz in the performance of the Services and who are under written confidentiality 
 obligations. Sam Schwartz’s confidentiality obligations under this Section VI are in addition to, 
 and not in substitution for, any undertakings by Sam Schwartz under any standalone 
 confidentiality agreement that may be required by Street Plans. This confidentiality obligation 
 shall extend indefinitely. Sam Schwartz represents and warrants that the collection of personally 
 identifying information is neither necessary nor contemplated for the provision of Services. If 
 Sam Schwartz becomes aware that personally identifying information is or may be collected, 
 Sam Schwartz will immediately notify Street Plans and comply with any and all applicable legal 
 requirements, as well as any restrictions imposed by Street Plans with respect to such 



 personally identifying information or the collection, use, dissemination, storage or destruction 4 
 thereof. Sam Schwartz represents and warrants that it complies with all applicable privacy and 
 security laws, including the NYS Information Security Breach and Notification Act. Sam 
 Schwartz will cause a similar provision to be included in each and every subcontract Sam 
 Schwartz has with a subcontractor performing services under this Agreement, except to the 
 extent such requirement is waived in a particular circumstance by Street Plans. 

 VII. INDEMNIFICATION 

 To the fullest extent permitted by law, Sam Schwartz shall indemnify and hold harmless Street 
 Plans and Stamford (collectively, the "Indemnified Parties") from and against all injury, loss, 
 claims, damages, judgments or liabilities (including reasonable costs and expenses, legal or 
 otherwise) to any person or property, arising from, related to or in connection with the Services 
 provided under the Agreement by Sam Schwartz or its agents, employees, subcontractors, 
 contractors or permittees to which any Indemnified Party maybe  subject, but only to the extent 
 caused by (a) any negligent act 
 or omission, willful misconduct, material breach of the Agreement or failure to comply with the 

 law, by Sam Schwartz or its agents, employees, subcontractors, contractors or permittees, or 
 (b) any third-party claim that any deliverables or other materials provided by Sam Schwartz or 
 its subcontractor, or Street Plans’ use,  as contemplated  in this Agreement, of such deliverables  or 
 materials (or a portion thereof), is in violation of Sam Schwartz’s representations provided for in 
 this Agreement or infringes the intellectual property rights or other rights of a third-party, 
 including, but not limited to, third-party claims alleging copyright or other intellectual property 
 infringement, violation of privacy rights, libel, slander or defamation. Sam Schwartz shall also 
 require such indemnification of the Indemnified Parties from its agents, subcontractors, 
 contractors and permittees. 

 VIII. REPRESENTATIONS, WARRANTIES & COVENANTS 

 A. Street Plans represents, warrants and covenants that it possesses all rights required 
 to enter into and perform this Agreement, and to grant all the rights as contemplated 
 herein without violating the rights of any third party. 

 B. Sam Schwartz represents, warrants and covenants that: (i) it possesses all rights 
 required to enter into and perform this Agreement as contemplated herein without 
 violating the rights of any third party; (ii) it will perform the work under this Agreement 
 in a professional manner according to the industry standards, with qualified 
 personnel who are legally authorized to work in the U.S.; and (iii) all work performed 
 hereunder shall comply with all requirements of applicable federal, state, and local 
 laws, regulations, executive orders, regulations and rules, including, without 
 limitation, the Occupational Safety and Health Act of 1970, the Affordable Care Act 
 and equal employment opportunity laws, including E.O.50; and all applicable laws, 
 ordinances, rules, regulations and orders of any public authority. 5 

 C. Sam Schwartz represents, warrants and covenants that it shall obtain all other 
 necessary federal, state and village permits, licenses and authorizations for the 
 Services to be performed hereunder and shall be responsible for the payment of any 
 related taxes, fines or penalties, and shall provide Street Plans with a copy of such 



 permits, licenses and authorizations upon request prior to the applicable Services 
 being rendered. 

 D. Street Plans shall provide Sam Schwartz with a copy of Street Plans’ Equal 
 Employment Opportunity/Sexual Harassment Policy, and Sam Schwartz represents, 
 warrants and covenants that its employees and contractors shall be informed of, and 
 shall comply with, such policy. 

 E. Non-Discrimination Policy: 
 1.  The contractor agrees and warrants that in the performance of the contract, it 

 will not discriminate or permit discrimination against any person or group of 
 persons on the grounds of race, color, religious creed, age, marital status, 
 national origin, ancestry, sex, sexual orientation, intellectual disability or 
 physical disability, including, but not limited to, blindness, unless it is shown by 
 such contractor that such disability prevents performance of the work involved, 
 in any manner prohibited by the laws of the United States or of the state of 
 Connecticut. If the contract is for a public works project, the contractor agrees 
 and warrants that it will make good faith efforts to employ minority business 
 enterprises as subcontractors and supplies of materials on such project. The 
 contractor further agrees to take affirmative action to ensure that applicants 
 with job-related qualifications are employed and that employees are treated 
 when employed without regard to their race, color, religious creed, age, marital 
 status, national origin, ancestry, sex, sexual orientation, intellectual disability, 
 or physical disability, including, but not limited to,blindness, unless it is shown 
 by such contractor that such disability prevents performance of the work 
 involved; 

 2.  the contractor agrees, in all solicitations or advertisements for employees 
 placed by or on behalf of the contractor, to state that it is an "Affirmative 
 Action-Equal Opportunity Employer" in accordance with regulations adopted 
 by the Connecticut Commission on Human Rights and Opportunities 
 (CCHRO); 

 3.  the contractor agrees to provide each labor union or representative of workers 
 with which such contractor has a collective bargaining agreement or other 
 contract or understanding and each vendor with which such contractor has a 
 contract or understanding, a copy of these provisions, advising the labor union 
 or worker's representative of the contractor's commitments under these 
 provisions and to post copies of the notice in conspicuous places available to 
 employees and applicants for employment; 

 4.  the contractor agrees to comply with each provision of this section and Conn. 
 Gen. Stat.Sections 4a-62, 32-9e, 46a-56 and 46a-68b to 46a-68k (reference 
 statutes at cga.ct.gov), inclusive, and with each regulation or relevant order 
 issued by said CCHRO; 

 5.  the contractor agrees to provide the City with such information requested by 
 the City, and permit access to pertinent books, records and accounts, 
 concerning the employment practices and procedures of the contractor. 

 IX. INSURANCE 



 A. Throughout the term of this Agreement (including the initial Term and Extension 
 Period), Sam Schwartz shall maintain and shall cause all its subcontractors and 
 permittees to maintain in effect the following insurance coverage: (i) Commercial 
 General Liability Insurance covering all premises, operations, products and completed 
 operations, and contractual coverage written on an occurrence basis relating to the 
 work performed under this Agreement providing a limit of not less than $2,000,000 in 
 the aggregate and not less than $1,000,000 combined single limit for bodily injury, 
 personal injury and property damage; such insurance shall be as broad as the latest 
 edition of ISO Form CG 00 01; and (ii) if vehicles are used in the performance of this 
 Agreement, Commercial Automobile Liability Insurance covering all owned (if any), 
 non-owned and hired vehicles operated by you providing a limit of $1,000,000 
 combined single limit for bodily injury and property damage. Street Plans and 
 Stamford, together with its officials and employees, and SBS, and their respective 
 directors, officers, agents, employees and volunteers, shall be additional named 
 insureds on all such policies listed above (on ISO Forms CG 20 10, CG 20 37, CG 20 
 01, and CG 20 26, as appropriate to the applicable entity, or an endorsement that is at 
 least as broad). Sam Schwartz shall be named as an additional insured on such 
 policies obtained by its subcontractors and permittees. Such policies shall provide 
 coverage to each such additional named insured on a primary and noncontributory 
 basis and shall include waivers of subrogation in favor of each additional named 
 insured for any loss of claims paid or payable under such policies. 

 B. During the performance of the work covered by this Agreement, Sam Schwartz shall 
 maintain and shall require any subcontractors to maintain Workers Compensation 
 Insurance, disability benefits and employer’s liability in the statutorily required 
 amounts. 

 C. Sam Schwartz also shall maintain, and shall require its subcontractors to maintain, 
 professional liability insurance for claims arising out of negligent performance of 
 professional services with minimum policy limit of $1,000,000 per claim and 
 $1,000,000 annual aggregate, and such professional liability insurance shall be 
 maintained for a period of at least six (6) years beyond the expiration or termination of 
 this Agreement. 

 D. All insurance policies required by this Agreement shall be in form and substance 
 satisfactory to Street Plans and shall be obtained from responsible companies 
 authorized to do business in the State of New York with a minimum “Best’s” rating of 
 no less than A-/”VII”. Evidence of this insurance shall be supplied to Street Plans for 
 review and approval prior to the commencement of any work under this Agreement. 6 

 E. All insurance required by this Agreement shall provide that any change in or 
 cancellation of any such policies shall not be valid until Street Plans has had thirty 
 (30) days’ notice in writing of such change or cancellation. 



 F. Sam Schwartz shall procure and deliver to Street Plans, Stamford and SBS 
 certificates of insurance executed by the insurance companies providing such 
 insurance prior to performing any services under this Agreement. 

 G. If Street Plans or SBS reasonably determines that additional insurance, riders or 
 insurance provisions are properly required, Sam Schwartz shall obtain such additional 
 insurance, riders or provisions, as requested. 

 X. INDEPENDENT CONTRACTOR 

 Notwithstanding anything contained herein to the contrary, it is specifically understood and 
 agreed that in the performance of the terms and conditions of the Agreement, Sam Schwartz 
 will not be deemed to be acting as an agent of Street Plans, or Stamford by virtue of the 
 Agreement or by virtue of any approval, grant, or other authorization given by Street Plans. Sam 
 Schwartz shall be an independent contractor performing services for Street Plans without power 
 or authority to bind Street Plans, or the Village. Sam Schwartz shall be solely responsible for all 
 acts taken or omitted by Sam Schwartz, its employees, agents, subcontractors and permittees. 
 Sam Schwartz assumes exclusive liability for and shall pay, or ensure that its subcontractors 
 pay, all contributions or taxes imposed or required by the unemployment insurance laws of New 
 York, the Federal Social Security Act, or any other act, now or hereafter in effect, upon or in 
 respect to wages, salaries, health insurance, benefits, workers compensation or other 
 compensation paid to employees engaged upon or connection with the work to be performed 
 hereunder. Sam Schwartz shall indemnify, defend, and hold Street Plans harmless (including 
 reasonable attorney’s fees and disbursements) against any claims for any such compensation, 
 taxes, contributions or employee benefits, including any penalties imposed by a government 
 entity on Street Plans, and for any claim based on an accident or injury of its employees, agents 
 and subcontractors. 

 XI. ASSIGNMENT, SUBCONTRACTING 

 This Agreement being based upon Sam Schwartz’s special qualifications for the Services herein 
 contemplated, Sam Schwartz may not assign or subcontract the Agreement, or any portion 
 thereof, without the express written consent of Street Plans. Street Plans shall be under no 
 obligation to compensate any party, including Sam Schwartz, for work done by assignment, 
 subcontracting or other transfer of this Agreement or any part hereof in violation of this 
 Agreement. Street Plans shall have the right to (a) terminate this Agreement upon the 
 termination or expiration of the agreement between Stamford and the Street Plans or (b) 
 transfer the Agreement, in whole or in part, to Stamford, or any agency or instrumentality thereof 
 or any corporation governed thereby having authority to accept such assignment, provided that 
 Stamford shall have an option to terminate this Agreement upon the termination or expiration of 
 the agreement between Stamford and Street Plans. Any subcontract for any portion of the 
 Services to be rendered under the Agreement shall require the express prior written approval of 
 Street Plans. Street Plans shall not be relieved of any obligations hereunder by reason of any 
 such approved subcontracting. Notwithstanding the foregoing, Street Plans retains the right, in 
 its sole discretion for any reason, to directly engage any vendor(s) or third-party personnel to 
 assist with the Services. 



 XII. NO WAIVER 

 The failure of either party to insist on strict performance of any of the terms or conditions of the 
 Agreement or of the party’s rights thereunder in any one or more instances shall not constitute a 
 waiver by the party of such performances, terms, conditions, or rights, whether then or for the 
 future. Any waiver shall be effective only in writing and signed by the party’s authorized 
 representative, and only with respect to the particular case expressly covered therein. 

 XIII. CLAIMS OR ACTIONS 

 A. Sam Schwartz shall look solely to the funds appropriated by Street Plans for the Agreement 
 for the satisfaction of any claim or cause of action Sam Schwartz may have in connection with 
 the Agreement or the failure of Street Plans to perform any of its obligations thereunder. No 
 board member, officer, employee, agent, volunteer or other person authorized to act on behalf of 
 Street Plans shall have any personal liability in connection with the Agreement or any failure of 
 Street Plans to perform its obligations thereunder. 

 B. Sam Schwartz agrees that no action against Street Plans in connection with the 
 Agreement shall occur or be maintained unless such action is commenced within 6 
 months after (i) the termination of the Agreement, or (ii) the cause for said action 
 takes place, whichever occurs earlier. 

 XIV. SPECIFIC PERFORMANCE 

 Without intending to limit the remedies available to the parties hereto, each party acknowledges 
 that a breach of any of the agreements and other promises set forth in Sections V and VI of this 
 Agreement may result in material and irreparable injury to any other party for which there is no 
 adequate remedy at law, and that it may not be possible to measure damages for such injuries 
 with reasonable certainty. In the event of such a breach or threat thereof, the aggrieved party 
 shall be entitled to seek preliminary and/or permanent injunctions or such other relief as may be 
 required to specifically enforce any of the promises and other covenants of the other party under 
 Sections V and VI of this Agreement. 

 XV. BOOKS, RECORDS, AUDITS AND INSPECTIONS 
 A. Sam Schwartz shall keep accurate records and books in accordance with generally 

 accepted accounting practices and any standards issued by Stamford. 

 B. Such books and records shall include, but are not limited, to the employees’ time 
 worked and payment receipt; accounts receivable and payable; purchase orders and 
 sales receipts; and liabilities and payments rendered for the purposes of the 
 Agreement. 

 C. All of Sam Schwartz’s books and records related to the Agreement shall be available 
 upon three (3) business days’ notice for the purposes of auditing or inspection for 
 purposes of verifying compliance with the terms of the Agreement and applicable law. 



 D. Street Plans reserves the right to review all invoices prior to payment and to adjust 
 them accordingly for any billing discrepancies found. 

 XVI. ENTIRE AGREEMENT 

 This Agreement, inclusive of Exhibits hereto, represents the entire understanding between the 
 parties and may not be modified except in a writing signed by both parties. No prior oral 
 statements or contemporaneous negotiations or understandings shall be of any force and effect. 

 XVII. GOVERNING LAW 

 This Agreement will be governed by and construed under the laws of the State of New York 
 without regard to conflicts of law principles, and the parties hereby submit to the jurisdiction of 
 the courts of the State of New York, County of Westchester, for the resolution of any dispute 
 arising under this Agreement. 

 XVIII. FORCE MAJEURE 

 In the event that either party is rendered unable by reason of an event of Force Majeure to 
 perform, wholly or in part, any obligation or commitment set forth in this Agreement, then upon 
 such party giving notice and the particulars of such event to the other party as soon as 
 practicable after the occurrence thereof, the obligations of such party shall be suspended to the 
 extent and for the period of such Force Majeure condition. If there is an event of Force Majeure 
 affecting a party’s performance, the parties shall cooperate to take commercially reasonable 
 steps to remedy such event with all reasonable dispatch to ensure resumption of performance. 
 “Force Majeure” means acts of God, strikes, lockouts or industrial disputes or disturbances, 
 interruptions by government or court order, decisions and rulings of governmental authorities, 
 acts of enemies, wars, rioting, blockades, insurrections, terrorist attack, inability to secure labor 
 or materials, epidemics, pandemics, public health emergencies, lightening, earthquakes, fires, 
 storms, floods, inclement weather that necessitates extraordinary measures and expense to 
 construct facilities and maintain operations, explosions, breakage or accident to machinery or 
 equipment, labor union strikes or unrest, or any other cause, whether of the kind enumerated 
 herein or otherwise, not reasonably within the control of the party claiming force majeure. 

 XIX. OTHER 
 A. If any term or provision of this Agreement or the application thereof to any entity or 

 individual in any circumstances shall be invalid or unenforceable to any extent, the 
 remainder of this Agreement or the application of such term or provision to the entities 
 or individuals or in the circumstances other than those as to which it is held invalid or 
 unenforceable shall not be affected thereby. Each term and provision of this 
 Agreement shall be valid and be enforced to the fullest extent permitted by law. 

 B. In the event of any conflicting terms or conditions between the Agreement and any 
 Exhibits, Attachment or Appendices hereto, the Agreement will supersede and 
 govern. 



 C. Except to the extent otherwise expressly provided for herein, all notices, demands, 
 consents and approvals given under this Agreement shall be in writing and shall be 
 deemed to have been sufficiently given or served when presented personally, 
 delivered to an overnight courier service with guaranteed next business day delivery 
 or, if deposited in the mail, postage prepaid, certified or registered, return receipt 
 request, addressed to the parties hereto at their respective addresses first set forth 
 above upon the earlier of actual receipt thereof or the fifth calendar day after such 
 mailing. Any party may change its address by notice to the other party. 

 D. Any provision of this Agreement, the performance of which requires that it be in effect 
 after the expiration of the Term (including the Extension Period) will survive such 
 expiration and will remain operative and in full force. 

 E. This Agreement may be executed in counterparts and may be delivered via pdf, 
 facsimile or by other electronic means. 

 F.  In no event shall either party be liable to the other for any indirect, incidental, special 
 or consequential damages whatsoever (including but not limited to lost profits, lost tax 
 credits, or interruption of business) arising out of or related to the services provided 
 under this Agreement, even if advised of the possibility of such damages. 

 G.  To the fullest extent permitted by law, the total liability, in the aggregate, of Sam 
 Schwartz, Sam Schwartz's officers, directors, partners, employees, agents, and 
 subconsultants, to Street Plans, and anyone claiming by, through or under Street Plans 
 for any claims, losses, costs, or damages whatsoever arising out of, resulting from or in 
 any way related to this project or Agreement from any cause or causes, including but not 
 limited to negligence, professional errors and omissions, strict liability, breach of contract 
 or breach of warranty, shall not exceed the total compensation received by Sam 
 Schwartz or $50,000, whichever is greater. 

 Agreed to by: 
 The Street Plans Collaborative, Inc. 

 ____________________________________________ _________________________ 
 Signature  Date 
 Michael Lydon, Principal 

 Sam Schwartz Engineering D.P.C. 

 ____________________________________________ _________________________ 
 Signature:  Date 
 Stacey Meekins, Principal & National Practice Leader 
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